



Purchasing Division

ADDENDUM NO. 2

DATE: April 11, 2016
FROM: City of Grand Junction Purchasing Division
TO: All Offerors
RE: Deck Replacements for Crystal Brook Apartment Buildings for Grand Junction Housing Authority IFB-4213-16-DH

Offerors responding to the above referenced solicitation are hereby instructed that the requirements have been clarified, modified, superseded and supplemented as to this date as hereinafter described.

Please make note of the following clarifications:

1. Contractor shall utilize the attached Revised - Price Bid Schedule when submitting their bid responses. The Revised – Price Bid Schedule has been changed to include deductive alternates for Item 6, A of Addendum 2.
2. Further clarification for Item 12, A of Addendum 2, the term “balusters” also is referring to “posts”. These are the same items, and refer to the main supports for the deck and guardrail/handrail systems. The “pickets” are the intermediate members for the guardrail/handrail system.

The original solicitation for the project noted above is amended as noted.

All other conditions of subject remain the same.

Respectfully,

A handwritten signature in black ink, appearing to read "Duane Hoff Jr.", is written over a thin yellow horizontal line.

Duane Hoff Jr., Senior Buyer
City of Grand Junction, Colorado

REVISED - PRICE BID SCHEDULE: IFB-4213-16-DH Deck Replacements for Crystal Brook Apartment Buildings for Grand Junction Housing Authority

Item	Description	Total Price
1.	All labor, equipment, supplies, materials, freight (F.O.B. Destination – Freight Pre-paid and Allowed to each site), travel, mobilization costs, fuel, set-up and take down costs, and full-time inspection costs, and all other costs related to the successful completion of the project for decking replacements, as per the solicitation documents.	

Total Bid Price Written:

Add/Alternate Pricing for Redwood Decking

Item	Description	Total Add/Alternate Price
2.	All labor, equipment, supplies, materials, freight (F.O.B. Destination – Freight Pre-paid and Allowed to each site), travel, mobilization costs, fuel, set-up and take down costs, and full-time inspection costs, and all other costs related to the successful completion of the project for decking replacements with Redwood decking, as per the solicitation documents.	

Total Add/Alternate Price, Item 2, Written:

Deductive/Alternate Pricing for Item 6, A of Addendum 2 for Pressure Treated Pine

Item	Description	Total Deductive/Alternate, Item 3 Price
3.	All costs associate for Item 6, A of Addendum 2 for Pressure Treated Pine, as per the solicitation documents.	

Total Deductive Alternate Price, Item 3, Written:

Deductive/Alternate Pricing for Item 6, A of Addendum 2 for Pressure Treated Pine

Item	Description	Total Deductive/Alternate, Item 4 Price
4.	All costs associate for Item 6, A of Addendum 2 for Pressure Treated Fir, as per the solicitation documents.	

Total Deductive Alternate Price, Item 4, Written:

By signing below, the Undersigned agree to comply with all terms and conditions contained herein.

Company: _____

**Authorized
Signature:** _____

Title: _____