ZyCITY O

Grand Junction

COLORADO

MESA
COUNTY

ADDENDUM NO. 2

DATE: June 9, 2016

FROM: City of Grand Junction Purchasing Division
TO: All Offerors

RE: GVT Operations Services RFP-4246-16-SH

Firms responding to the above referenced solicitation are hereby instructed that the
requirements have been clarified, modified, superseded and supplemented as to this date as
hereinafter described.

1. SECTION 8: PROPOSAL SUBMITTALS has been changed to a fillable form. See
attached.

2. Proposal spreadsheet Attachments B, C and D, as well as DBE Attachment A have
been attached as fillable forms.

3. Attachments A and Exhibits B, D, E, F, H and | have been modified and updated
to correctly identify their headings. Please see pages attached.

The original solicitation for the project noted above is amended as noted.
All other conditions of subject RFP remain the same.

Respectfully,

Susan Hyatt

Senior Buyer
City of Grand Junction/Mesa County, Colorado



SECTION 8 PROPOSAL SUBMITTALS
Proposers shall complete Section 8.1 and submit with their Price Proposal

Proposers shall complete Sections 8.2 — 8.6 and submit with their Technical Proposal

8.1 PRICE PROPOSAL
FEE SCHEDULE (1)

All prices are firm and fixed for the three (3) year base term and seven (7) option terms of the

Contract. On January 1 of each fiscal year, the cost per revenue mile will be adjusted according
to the Price Proposal Fee Schedule-Existing Service (Attachment B).

FEE SCHEDULE (2)

The County will utilize the fee schedule to appropriately compensate the Contractor for any added
or deleted revenue hours in excess of 10% and 20% for Fixed Route and Paratransit/Dial-A-Ride
based on the estimated revenue hours listed in the Price Proposal Fee Schedule-Reduced
Service (Attachment C) and Price Proposal Fee Schedule-Expanded Service (Attachment D).



8.2 CERTIFICATION FORM
Proposer certifies it is a: sole proprietorship ; partnership ; corporation ;

joint venture

Colorado Sales Tax No.
Use Tax No. for Out-of-State Suppliers
Taxpayer’'s Federal Identification No.
Proposer certifies that he has read, understands, and will fully and faithfully comply with this
Request for Proposal, its attachments and any referenced documents. Proposer also certifies that
the prices offered were independently developed without consultation with any of the other
Proposers or potential Proposers.
Company’s Legal Name
Address
City, State and Zip Code
Telephone Number

Company’s Fax No.

Company’s Toll Free No.

E-mail Address

Authorized Signature

Printed Name and Title

MAILING ADDRESSES
Purchase Order Address: (If different from above) Name
Address

City, State and Zip Code

Payment Address: (If different from above)

Name
Address
City, State and Zip Code




8.3

PAYMENT TERMS

Proposer shall indicate the payment terms in their proposal submittal. Prompt payment
terms offering twenty (20) calendar days or more will be considered in the proposal
evaluation process. If no payment term is indicated, the County shall apply net thirty (30)
days as Proposer’s payment terms.

FEDERAL PROMPT PAYMENT REQUIREMENTS
This prompt payment clause is applicable to every County Contract or subcontract on
projects funded either in whole or in part by USDOT.

1.

Contractor shall pay to its Subcontractors or material suppliers and each
Subcontractor shall pay to its Subcontractors or material supplier, within seven (7)
days of receipt of each progress payment, the amounts attributable to the
Contractor, Subcontractors or material supplier for work performed or materials
supplied. In addition, any reduction of retainage to the Contractor must also result
in a like reduction to Subcontractors for their work successfully completed within
fourteen (14) days of the reduction of the retainage to the Contractor. No contract
between Contractor and its Contractors, Subcontractors and material suppliers
may materially alter the rights of any Contractor, Subcontractor or material supplier
to receive prompt and timely payment as provided herein. Any diversion by
Contractor, or any Subcontractor, of payments received for work performed on a
contract, or failure to reasonably account for the application or use of such
payments, constitutes sufficient grounds for County to take any one or more of the
following actions: (1) withhold future payments including retainage until proper
disbursement has been made; (2) refusal of all future bids or offers from the
Contractor for a period not to exceed one year; or, 3) cancellation of the Contract.

Alternate Dispute Resolution. If entitlement to the payment is in dispute, the parties
to the dispute shall submit the matter to either: a) binding arbitration; b) to some
other form of binding alternative dispute resolution (ADR); or, ¢) a Mesa County
facilitated mediation process. The ADR process shall commence within a
reasonable period of time, not to exceed fourteen (14) calendar days of receipt of
a Notice to Proceed to an ADR process issued by the County once an ADR
determination has been made on any disputed claim, the determination shall be
implemented by the disputing parties within seven (7) calendar days of that
determination.

Non-waiver. Should the County fail or delay in exercising or enforcing any right,
power, privilege or remedy under this section, such failure or delay shall not be
deemed a waiver, release or modification of the requirements of this section or of
any of the terms or provisions thereof.

Inclusion of this provision in subcontracts. Contractors shall include the provisions
of these paragraphs in every subcontract, including procurement of materials and
leases of equipment. Further, as a means of enforcing such provisions subcontract
or procurement as County may direct; provided, however, that, in the event
Contractor becomes involved in, or is threatened with, litigation with a
subcontractor or supplier as a result of such direction, Contractor may request to
enter into such litigation to protect the interests thereof.



5. No Subcontractor Claim. Nothing contained in this section shall provide a basis
for any subcontractor to assert any claim against the County for its administration,
enforcement or waiver of the provisions of this Prompt Payment provision.

8.4 ADDENDA CERTIFICATION

The undersigned acknowledges receipt of the following addenda to RFP-4246-16-SH:

Addendum Number , dated
Addendum Number , dated
Addendum Number , dated
Addendum Number , dated

Failure to acknowledge receipt of all addenda may cause the proposal to be considered not
responsive to the RFP. Include the acknowledged receipt of each addendum with the technical
proposal.

Authorized Official:

Title of Authorized Official:

Company Name:




8.5

DEBARMENT AND SUSPENSION CERTIFICATION

Choose one alternative:

The Proposer, , certifies to the best of its knowledge and
belief that it and its principals:

1. Are not presently debarred, suspended, proposed for debarment, declared ineligible,

or voluntarily excluded from covered transactions by any federal department or agency;

. Have not within a three-year period preceding this RFP been convicted of or had a civil

judgment rendered against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (federal, state or
local) transaction or Contract under a public transaction; violation of federal or state
antitrust statutes or commission or embezzlement, theft, forgery, bribery, falsification
or destruction of records, making false statements, or receiving stolen property;

. Are not presently indicted for or otherwise criminally or civilly charged by a

governmental entity (federal, state, or local) with commission of any of the offenses
enumerated in Paragraph 2 of this certification; and

. Have not within a three-year period preceding this RFP had one or more public

transactions (federal, state or local) terminated for cause or default.

The Proposer is unable to certify to all of the statements in this certification, and attaches
its explanation to this certification. (In explanation, certify to those statements that can be
certified to and explain those that cannot.)

The Proposer certifies or affirms the truthfulness and accuracy of the contents of the
statements submitted on or with this certification and understands that the provisions of
Title 31 U.S.C. § Sections 3801 are applicable thereto.

Executed in (insert city and state).

Authorized signature Date




8.6

LOBBYING CERTIFICATION
Certification for Contracts, Grants, Loans, and Cooperative Agreements

The undersigned (contractor) certifies, to the best
of his or her knowledge and belief, that:

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or employee of an
agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member
of Congress in connection with the awarding of any Federal contract, the making of any Federal
grant, the making of any Federal loan, the entering into of any cooperative agreement, and the
extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan,
or cooperative agreement.

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person
for making lobbying contacts to an officer or employee of any agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of Congress in connection with this
Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and
submit Standard Form--LLL, "Disclosure Form to Report Lobbying,” in accordance with its
instructions [as amended by "Government wide Guidance for New Restrictions on Lobbying," 61
Fed. Reg. 1413 (1/19/96). Note: Language in paragraph (2) herein has been modified in
accordance with Section 10 of the Lobbying Disclosure Act of 1995 (P.L. 104-65, to be codified at
2 U.S.C. 1601, et seq.)]

(3) The undersigned shall require that the language of this certification be included in the award
documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under
grants, loans, and cooperative agreements) and that all subrecipients shall certify and disclose
accordingly.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for making
or entering into this transaction imposed by 31, U.S.C. § 1352 (as amended by the Lobbying
Disclosure Act of 1995). Any person who fails to file the required certification shall be subject to
a civil penalty of not less than $10,000 and not more than $100,000 for each such failure.

[Note: Pursuant to 31 U.S.C. § 1352(c)(1)-(2)(A), any person who makes a prohibited expenditure
or fails to file or amend a required certification or disclosure form shall be subject to a civil penalty
of not less than $10,000 and not more than $100,000 for each such expenditure or failure.]

The Contractor, , certifies or affirms the truthfulness and
accuracy of each statement of its certification and disclosure, if any. In addition, the Contractor
understands and agrees that the provisions of 31 U.S.C. A 3801, et seq., apply to this certification
and disclosure, if any.

Signature of Contractor's Authorized

Official

Name and Title of Contractor's

Authorized Official

Date




Attachment B Price Proposal - Existing Service

PRICE PROPOSAL - EXISTING SERVICE

ATTACHMENT B

Fixed Cost Component

Start-Up Total

Year 1

Year 2

Year 3

Option Year 4

Option Year 5

Option Year 6

Option Year 7

Option Year 8

Option Year 9

Option Year 10

Supervisory Wages and Salaries

Supervisory Fringes and Indirect

Staff Wages and Salaries

Staff Fringes and Indirect

Facility Lease

$

24,000.00

$

24,000.00

$

24,000.00

$  24,000.00

$  24,000.00

$ 24,000.00

$ 24,000.00

$ 24,000.00

$ 24,000.00

$ 24,000.00

Location Operating Expenses

Equipment Depreciation

Supervision Related Expenses

Staff Related Expenses

Facility Related Expenses

Insurance

Support Services and Overhead

Management Fee

Liquidated Damages

Other (Specify)

Other (Specify)

Other (Specify)

OPTION PRICING

Customer Assistance Software Program

Non Revenue Vehicle(s)

Bus Stop Maintenance

Other (Specify)

Other (Specify)

Total Fixed Expenses

Total Operating Months

12

12

12

12

12

12

12

12

12

12

Fixed Cost per Month

PRICE PROPOSAL - EXISTING SERVICE

ATTACHMENT B

Variable Cost Component

Start-Up Total

Year 1

Year 2

Year 3

Option Year 4

Option Year 5

Option Year 6

Option Year 7

Option Year 8

Option Year 9

Option Year 10

Operator Wages

Operator Fringes and Indirect

Parts and Materials

Operator Expenses

Other (Specify)

Other (Specify)

Other (Specify)

Other (Specify)

Total Variable Expenses

Total Annual Revenue Hours

64,000

64,000

64,000

64,000

64,000

64,000

64,000

64,000

64,000

64,000

Variable Cost per Revenue Hour

Total Fixed and Variable Expenses




Attachment B Price Proposal - Existing Service

COST DETAIL-EXISTING SERVICE

ATTACHMENT B

Position Hourly Rate

Starting Rate New Employee

Year 1

Year 2

Year 3

Option
Year 4

Option
Year 5

Option
Year 6

Option
Year 7

Option
Year 8

Option
Year 9

Option
Year 10

General Manager

Operations Manager

Scheduling & Dispatch Supervisor

Safety & Training Supervisor

Road Supervisor

Vehicle Operator

Full-time

Part-time

Training

Office Manager

Dispatcher

Utility/Maintenance Worker

Other

Other

Other

Other

Other

Other

Other

Other

COST DETAIL-EXISTING SERVICE

ATTACHMENT B

Position Hourly Rate

Average Rate

Year 1

Year 2

Year 3

Option
Year 4

Option
Year 5

Option
Year 6

Option
Year 7

Option
Year 8

Option
Year 9

Option
Year 10

General Manager

Operations Manager

Scheduling & Dispatch Supervisor

Safety & Training Supervisor

Road Supervisor

Vehicle Operator

Full-time

Part-time

Training

Office Manager

Dispatcher

Utility/Maintenance Worker

Other

Other

Other

Other

Other

Other

Other

Other




Attachment B Price Proposal - Existing Service

SUMMARY PRICE PROPOSAL-EXISTING SERVICE

ATTACHMENT B

Option Option Option Option Option Option Option Total
Start-up Year 1 Year 2 Year 3 Year 4 Year 5 Year 6 Year 7 Year 8 Year 9 Year 10
Total Fixed and Variable
Expenses
Estimated Total Annual Revenue Hours 64000 | 64000 | 64000 | 64,000 64,000 64,000 64000 | 64,000 64000 | 64000 [ 640,000
Total Operating Months | 12 | 12 | 12 | 12 12 12 12 | 12 12 | 12 | 120

Fixed Cost per Month |

Variable Cost per Revenue Hour

Total Cost per Revenue Hour

Start-up cost payment schedule by month:

Month # 1

Month # 2

Month # 3

Month # 4

Month # 5

Month # 6

Total Start-up Costs

Submitted by:

Firm's Name

Signature of Person Authorized to Bind firm

Typed or Printed Name and Title

Date




Attachment C Price Proposal - Reduced Service 10%

PRICE PROPOSAL - REDUCED SERVICE 10%

ATTACHMENT C

Fixed Cost Component

Start-Up Total

Year 1

Year 2

Year 3

Option Year 4

Option Year 5

Option Year 6

Option Year 7

Option Year 8

Option Year 9

Option Year 10

Supervisory Wages and Salaries

Supervisory Fringes and Indirect

Staff Wages and Salaries

Staff Fringes and Indirect

Facility Lease

$

24,000.00

$

24,000.00

$

24,000.00

$ 24,000.00

$  24,000.00

$  24,000.00

$ 24,000.00

$  24,000.00

$ 24,000.00

$ 24,000.00

Location Operating Expenses

Equipment Depreciation

Supervision Related Expenses

Staff Related Expenses

Facility Related Expenses

Insurance

Support Services and Overhead

Management Fee

Liquidated Damages

Other (Specify)

Other (Specify)

Other (Specify)

Option Pricing

Customer Assistance Software Program

Non Revenue Vehicle(s)

Bus Stop Maintenance

Other (Specify)

Other (Specify)

Total Fixed Expenses

Total Operating Months

12

12

12

12

12

12

12

12

12

12

Fixed Cost per Month

PRICE PROPOSAL - REDUCED SERVICE 10%

ATTACHMENT C

Variable Cost Component

Start-Up Total

Year 1

Year 2

Year 3

Option Year 4

Option Year 5

Option Year 6

Option Year 7

Option Year 8

Option Year 9

Option Year 10

Operator Wages

Operator Fringes and Indirect

Parts and Materials

Operator Expenses

Other (Specify)

Other (Specify)

Other (Specify)

Other (Specify)

Total Variable Expenses

Total Annual Revenue Hours

57,600

57,600

57,600

57,600

57,600

57,600

57,600

57,600

57,600

57,600

Variable Cost per Revenue Hour

Total Fixed and Variable Expenses




Attachment C Price Proposal - Reduced Service 10%

COST DETAIL-REDUCED SERVICE 10%

ATTACHMENT C

Position Hourly Rate

Starting Rate New Employee

Year 1

Year 2

Year 3

Option
Year 4

Option
Year 5

Option
Year 6

Option
Year 7

Option
Year 8

Option
Year 9

Option
Year 10

General Manager

Operations Manager

Scheduling & Dispatch Supervisor

Safety & Training Supervisor

Road Supervisor

Vehicle Operator

Full-time

Part-time

Training

Office Manager

Dispatcher

Utility/Maintenance Worker

Other

Other

Other

Other

Other

Other

Other

Other

COST DETAIL-REDUCED SERVICE 10%

ATTACHMENT C

Position Hourly Rate

Average Rate

Year 1

Year 2

Year 3

Option
Year 4

Option
Year 5

Option
Year 6

Option
Year 7

Option
Year 8

Option
Year 9

Option
Year 10

General Manager

Operations Manager

Scheduling & Dispatch Supervisor

Safety & Training Supervisor

Road Supervisor

Vehicle Operator

Full-time

Part-time

Training

Office Manager

Dispatcher

Utility/Maintenance Worker

Other

Other

Other

Other

Other

Other

Other

Other




Attachment C Price Proposal - Reduced Service 10%

SUMMARY PRICE PROPOSAL-REDUCED SERVICE 10% ATTACHMENT C
Option Option Option Option Option Option Option Total
Start-up Year 1 Year 2 Year 3 Year 4 Year 5 Year 6 Year 7 Year 8 Year 9 Year 10
Total Fixed and Variable
Expenses
Estimated Total Annual Revenue Hours | 57,600 57600 | 57600 | 57600 | 57600 | 57600 | 57600 | 57,600 57,600 57,600 | 576,000
Total Operating Months | | 12 12 | 12 | 12 | 12 | 12 | 12 | 12 12 12 | 120

Fixed Cost per Month | |

Variable Cost per Revenue Hour

Total Cost per Revenue Hour

Start-up cost payment schedule by month:

Month # 1

Month # 2

Month # 3

Month # 4

Month # 5

Month # 6
Total Start-up Costs

Submitted by:

Firm's Name

Signature of Person Authorized to Bind firm

Typed or Printed Name and Title

Date




Attachment C Price Proposal - Reduced Service 20%

PRICE PROPOSAL - REDUCED SERVICE 20%

ATTACHMENT C

Fixed Cost Component

Start-Up Total

Year 1

Year 2

Year 3

Option Year 4

Option Year 5

Option Year 6

Option Year 7

Option Year 8

Option Year 9

Option Year 10

Supervisory Wages and Salaries

Supervisory Fringes and Indirect

Staff Wages and Salaries

Staff Fringes and Indirect

Facility Lease

$

24,000.00

$

24,000.00

$

24,000.00

$ 24,000.00

$  24,000.00

$  24,000.00

$ 24,000.00

$  24,000.00

$ 24,000.00

$ 24,000.00

Location Operating Expenses

Equipment Depreciation

Supervision Related Expenses

Staff Related Expenses

Facility Related Expenses

Insurance

Support Services and Overhead

Management Fee

Liquidated Damages

Other (Specify)

Other (Specify)

Other (Specify)

Option Pricing

Customer Assistance Software Program

Non Revenue Vehicle(s)

Bus Stop Maintenance

Other (Specify)

Other (Specify)

Total Fixed Expenses

Total Operating Months

12

12

12

12

12

12

12

12

12

12

Fixed Cost per Month

PRICE PROPOSAL - REDUCED SERVICE 20%

ATTACHMENT C

Variable Cost Component

Start-Up Total

Year 1

Year 2

Year 3

Option Year 4

Option Year 5

Option Year 6

Option Year 7

Option Year 8

Option Year 9

Option Year 10

Operator Wages

Operator Fringes and Indirect

Parts and Materials

Operator Expenses

Other (Specify)

Other (Specify)

Other (Specify)

Other (Specify)

Total Variable Expenses

Total Annual Revenue Hours

51,200

51,200

51,200

51,200

51,200

51,200

51,200

51,200

51,200

51,200

Variable Cost per Revenue Hour

Total Fixed and Variable Expenses




Attachment C Price Proposal - Reduced Service 20%

COST DETAIL-REDUCED SERVICE 20%

ATTACHMENT C

Position Hourly Rate

Starting Rate New Employee

Year 1

Year 2

Year 3

Option
Year 4

Option
Year 5

Option
Year 6

Option
Year 7

Option
Year 8

Option
Year 9

Option
Year 10

General Manager

Operations Manager

Scheduling & Dispatch Supervisor

Safety & Training Supervisor

Road Supervisor

Vehicle Operator

Full-time

Part-time

Training

Office Manager

Dispatcher

Utility/Maintenance Worker

Other

Other

Other

Other

Other

Other

Other

Other

COST DETAIL-REDUCED SERVICE 20%

ATTACHMENT C

Position Hourly Rate

Average Rate

Year 1

Year 2

Year 3

Option
Year 4

Option
Year 5

Option
Year 6

Option
Year 7

Option
Year 8

Option
Year 9

Option
Year 10

General Manager

Operations Manager

Scheduling & Dispatch Supervisor

Safety & Training Supervisor

Road Supervisor

Vehicle Operator

Full-time

Part-time

Training

Office Manager

Dispatcher

Utility/Maintenance Worker

Other

Other

Other

Other

Other

Other

Other

Other




Attachment C Price Proposal - Reduced Service 20%

SUMMARY PRICE PROPOSAL-REDUCED SERVICE 20% ATTACHMENT C
Option Option Option Option Option Option Option Total
Start-up Year 1 Year 2 Year 3 Year 4 Year 5 Year 6 Year 7 Year 8 Year 9 Year 10
Total Fixed and Variable
Expenses
Estimated Total Annual Revenue Hours | 51,200 51200 | 51200 | 51200 | 51200 | 51200 | 51200 | 51,200 51,200 | 51,200 | 512,000
Total Operating Months | | 12 12 | 12 | 12 | 12 | 12 | 12 | 12 12 | 12 | 120

Fixed Cost per Month | |

Variable Cost per Revenue Hour

Total Cost per Revenue Hour

Start-up cost payment schedule by month:

Month # 1

Month # 2

Month # 3

Month # 4

Month # 5

Month # 6
Total Start-up Costs

Submitted by:

Firm's Name

Signature of Person Authorized to Bind firm

Typed or Printed Name and Title

Date




Attachment D Price Proposal - Expanding Service 10%

PRICE PROPOSAL - EXPANDING SERVIC

E 10%

ATTACHMENT D

Fixed Cost Component

Start-Up Total

Year 1

Year 2

Year 3

Option Year 4

Option Year 5

Option Year 6

Option Year 7

Option Year 8

Option Year 9

Option Year 10

Supervisory Wages and Salaries

Supervisory Fringes and Indirect

Staff Wages and Salaries

Staff Fringes and Indirect

Facility Lease

$

24,000.00

$

24,000.00

$

24,000.00

$ 24,000.00

$ 24,000.00

$  24,000.00

$  24,000.00

$ 24,000.00

$  24,000.00

$ 24,000.00

Location Operating Expenses

Equipment Depreciation

Supervision Related Expenses

Staff Related Expenses

Facility Related Expenses

Insurance

Support Services and Overhead

Management Fee

Liquidated Damages

Other (Specify)

Other (Specify)

Other (Specify)

Option Pricing

Customer Assistance Software Program

Non Revenue Vehicle(s)

Bus Stop Maintenance

Other (Specify)

Other (Specify)

Total Fixed Expenses

Total Operating Months

12

12

12

12

12

12

12

12

12

12

Fixed Cost per Month

PRICE PROPOSAL - EXPANDING SERVIC

E 10%

ATTACHMENT D

Variable Cost Component

Start-Up Total

Year 1

Year 2

Year 3

Option Year 4

Option Year 5

Option Year 6

Option Year 7

Option Year 8

Option Year 9

Option Year 10

Operator Wages

Operator Fringes and Indirect

Parts and Materials

Operator Expenses

Other (Specify)

Other (Specify)

Other (Specify)

Other (Specify)

Total Variable Expenses

Total Annual Revenue Hours

70,400

70,400

70,400

70,400

70,400

70,400

70,400

70,400

70,400

70,400

Variable Cost per Revenue Hour

Total Fixed and Variable Expenses




Attachment D Price Proposal - Expanding Service 10%

COST DETAIL-EXPANDING SERVI

CE 10%

ATTACHMENT D

Position Hourly Rate

Starting Rate New Employee

Year 1

Year 2

Year 3

Option
Year 4

Option
Year 5

Option
Year 6

Option
Year 7

Option
Year 8

Option
Year 9

Option
Year 10

General Manager

Operations Manager

Scheduling & Dispatch Supervisor

Safety & Training Supervisor

Road Supervisor

Vehicle Operator

Full-time

Part-time

Training

Office Manager

Dispatcher

Utility/Maintenance Worker

Other

Other

Other

Other

Other

Other

Other

Other

COST DETAIL-EXPANDING SERVI

CE 10%

ATTACHMENT D

Position Hourly Rate

Average Rate

Year 1

Year 2

Year 3

Option
Year 4

Option
Year 5

Option
Year 6

Option
Year 7

Option
Year 8

Option
Year 9

Option
Year 10

General Manager

Operations Manager

Scheduling & Dispatch Supervisor

Safety & Training Supervisor

Road Supervisor

Vehicle Operator

Full-time

Part-time

Training

Office Manager

Dispatcher

Utility/Maintenance Worker

Other

Other

Other

Other

Other

Other

Other

Other




Attachment D Price Proposal - Expanding Service 10%

SUMMARY PRICE PROPOSAL-EXPANDING SERVICE 10%

ATTACHMENT D

Start-up Year 1

Year 2

Year 3

Option
Year 4

Option
Year 5

Option
Year 6

Option Option
Year 7 Year 8

Option
Year 9

Option
Year 10

Total

Total Fixed and Variable

Expenses

Estimated Total Annual Revenue Hours | 70,400

70,400

70,400

70,400

70,400

70,400

70400 | 70,400

70,400

70,400

704,000

Total Operating Months | | 12

12

12

12

12

12

12 | 12

12

12

120

Fixed Cost per Month | |

Variable Cost per Revenue Hour

Total Cost per Revenue Hour

Start-up cost payment schedule by month:

Month # 1

Month # 2

Month # 3

Month # 4

Month # 5

Month # 6
Total Start-up Costs

Submitted by:

Firm's Name

Signature of Person Authorized to Bind firm

Typed or Printed Name and Title

Date




Fixed Cost Component

Start-Up Total

Attachment D Price Proposal - Expanding Service 20%

Year 1

Year 2

Year 3

Option Year 4

Option Year 5

Option Year 6

Option Year 7

Option Year 8

Option Year 9

Option Year 10

Supervisory Wages and Salaries

Supervisory Fringes and Indirect

Staff Wages and Salaries

Staff Fringes and Indirect

Facility Lease

$

24,000.00

$

24,000.00

$

24,000.00

$ 24,000.00

$ 24,000.00

$ 24,000.00

$ 24,000.00

$ 24,000.00

$ 24,000.00

$ 24,000.00

Location Operating Expenses

Equipment Depreciation

Supervision Related Expenses

Staff Related Expenses

Facility Related Expenses

Insurance

Support Services and Overhead

Management Fee

Liquidated Damages

Other (Specify)

Other (Specify)

Other (Specify)

Option Pricing

Customer Assistance Software Program

Non Revenue Vehicle(s)

Bus Stop Maintenance

Other (Specify)

Other (Specify)

Total Fixed Expenses

Total Operating Months

12

12

12

12

12

12

12

12

12

12

Fixed Cost per Month

Variable Cost Component

Start-Up Total

Year 1

Year 2

Year 3

Option Year 4

Option Year 5

Option Year 6

Option Year 7

Option Year 8

Option Year 9

Option Year 10

Operator Wages

Operator Fringes and Indirect

Parts and Materials

Operator Expenses

Other (Specify)

Other (Specify)

Other (Specify)

Other (Specify)

Total Variable Expenses

Total Annual Revenue Hours

Variable Cost per Revenue Hour

Total Fixed and Variable Expenses




Position Hourly Rate

Attachment D Price Proposal - Expanding Service 20%

Starting Rate New Employee

Year 1

Year 2

Year 3

Option
Year 4

Option
Year 5

Option
Year 6

Option
Year 7

Option
Year 8

Option
Year 9

Option
Year 10

General Manager

Operations Manager

Scheduling & Dispatch Supervisor

Safety & Training Supervisor

Road Supervisor

Vehicle Operator

Full-time

Part-time

Training

Office Manager

Dispatcher

Utility/Maintenance Worker

Other

Other

Other

Other

Other

Other

Other

Other

Position Hourly Rate

Average Rate

Year 1

Year 2

Year 3

Option
Year 4

Option
Year 5

Option
Year 5

Option
Year 5

Option
Year 5

Option
Year 5

Option
Year 5

General Manager

Operations Manager

Scheduling & Dispatch Supervisor

Safety & Training Supervisor

Road Supervisor

Vehicle Operator

Full-time

Part-time

Training

Office Manager

Dispatcher

Utility/Maintenance Worker

Other

Other

Other

Other

Other

Other

Other

Other




Attachment D Price Proposal - Expanding Service 20%

Start-up

Year 1

Year 2

Year 3

Option
Year 4

Option
Year 5

Option
Year 6

Option
Year 7

Option
Year 8

Option
Year 9

Option
Year 10

Total

Total Fixed and Variable

Expenses

Estimated Total Annual Revenue Hours

Total Operating Months |

120

Fixed Cost per Month |

Variable Cost per Revenue Hour

Total Cost per Revenue Hour

Start-up cost payment schedule by month:

Month # 1

Month # 2

Month # 3

Month # 4

Month # 5

Month # 6

Total Start-up Costs

Submitted by:

Firm's Name

Signature of Person Authorized to Bind firm

Typed or Printed Name and Title

Date
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OUTREACH EFFORTS WITH DISADVANTAGED BUSINESS ENTERPRISES (DBE)

OFFEROR'S NAME:

PROJECT TITLE/NUMBER:

Each Offeror must conduct outreach efforts and submit documentation of those outreach efforts as described in Sections 2.58.5 of the Disadvantaged Business Enterprise (DBE) Program Race- and
Gender-Neutral Contract Clause (Contract Clause). Detailed instructions for this form are included in Section 2.58.5 of the Contract Clause. Supporting documentation is required for columns C and E.
Submitters should make additional copies of this form as needed.

(A) DBE Contact Information

(B) Scope of Work
Solicited

(C) Solicitation Method

(D) DBE Selection Decision

( E) Communication of Selection
Outcomes

Name:

Address:

City, State, Zip:

Phone Number:

Number of
Employees:

Range of Gross
Receipts:

Number of Years
in Business:

Newspapers or Websites

Firm was selected

Date:

Trade and/or Professional Listing

Firm was not selected

Methods of Communication:

Business Outreach Events

Explain why this firm was not selected as a
proposed participant:

E-mail blast

Other

(A) DBE Contact Information

(B ) Scope of Work
Solicited

(C) Solicitation Method

(D) DBE Selection Decision

(E) Communication of Selection
QOutcomes

Name:

Address:

City, State, Zip:

Phone Number:

Number of
Employees:

Range of Gross
Receipts:

Number of Years
in Business:

Newspapers or Websites

Firm was selected

Date:

Trade and/or Professional Listing

Firm was not selected

Methods of Communication:

Business Outreach Events

Explain why this firm was not selected as a
proposed participant:

E-mail blast

Other
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Attachment A

CONTRACT FOR PROFESSIONAL SERVICES
BETWEEN MESA COUNTY
AND

RECITALS

WHEREAS, Mesa County, Colorado (hereinafter referred to as “County”) desires to
enter into a Contract for elderly and disabled, welfare-to-work, and public transit services with
the private and/or non-profit sector; and,

WHEREAS, (hereinafter referred
to as “Contractor”), a corporation, desires  to
perform community transit services in accordance with the terms and conditions set forth herein;
and,

WHEREAS, the County has certain vehicles it is willing to lend and/or lease, according
to the terms of this Contract, to assistiin the provision of community transit; and,

WHEREAS, this program shall be guided by the Mesa County Regional Transportation
Planning Office (RTPO) 2040 Regional Transportation Plan and any subsequent updates and/or
amendments, which are incorporated herein by this reference. This program shall also be guided
by the policy directionof the Grand Valley Regional Transportation Committee (GVRTC).

NOW, THEREFORE, the County and the Contractor, in consideration of the premises,
premises, covenants, and conditions herein, hereby agree to the following:

1.0 TERM OF CONTRACT
1.1 Base Term
The effective date of this Contract shall be January 1, 2017, 12:01 A.M., prevailing
local time through December 31, 2019, 12:00 midnight, prevailing local time, (and
as extended by Section 20.1 of this Agreement).

1.2 Option Terms
Contractor hereby grants the below option, exercisable in writing at County’s sole
election, anytime on or before the date specified herein and as follows:

A. Description - County may extend the service provided by Contractor under this
Contract for up to seven (7) option periods of one year duration.

B. Price — The monthly invoice shall be arrived at upon the basis of negotiations and
mutual agreement, but shall be limited so that the maximum increase in the
Contract budget for each option period, after adjustment for any changes in the
level of vehicle revenue hours to be provided, shall be no more than what is
reflected in the Contractors bid for that option year.
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C. Extension of Contract by Exercising Option Terms: The County may extend the
term of the Contract for an Option Term on an annual basis by written notice to
the Contractor of the County’s intent to exercise its option to extend the Contract
(the “Option Notice”) within 60 calendar days prior to expiration of the Base
Term or then current Option Term. It is mutually understood and agreed that all
work performed and services provided during any Option Term shall be in strict
compliance with all of the requirements of this Contract as such may be amended
from time to time by mutual agreement. It is mutually understood and agreed that
the County is under no obligation whatsoever-to exercise the extension of this
Contract for any Option Term, and that no.representations have been made by
the County committing it to such exercise of any Option Term, and that the
County may procure transit services from the source of the County’s choosing
for any period after the expiration this Contract.

2.0 FUNDING
2.1 Activities under this Contract are primarily funded by monies from the Federal
Transit Administration (FTA) up to. annually  allocated levels, and may be
supplemented by either grants or monies from other sources.. The Parties
acknowledge that the total cost of providing the services specified in this Contract is
approximately $ for the three year Base Term.

This Contract is subject to and contingent upon availability of funds, the budgeting
and appropriation of funds by the County, the City of Fruita, the Town of Palisade,
and the City of Grand Junction, (as outlined in. GVRTC Resolution 2014-004,
Contract Exhibit A attached hereto and made a part hereof) the availability of funds
from the U.S. Department of Transportation's Federal Transit Administration and/or
receipt of financing-and revenues to the County on an annual basis, or as otherwise
set forth in this Contract. If there comes a time when the Federal or Local funds are
not available or appropriated for the purposes of this Contract, the County, in its sole
discretion, may renegotiate the Contract upon mutual agreeable terms with the
Contractor, or the County may supplement for the unavailable or unappropriated
funding, or the County may terminate this Contract.

2.2 Contractor shall provide to the Contract Administrator a full accounting of FY 2017
local match commitments from Grand Junction, Fruita, Palisade, and any other
funding source in addition to 2.1 above for the purpose of executing this Contract no
later than January 31, 2018 and by January 31% for each subsequent year of the
Contract or more often, if requested.

3.0 CONTRACT PRICE AND ADMINISTRATION

3.1 The parties agree that the total County funding from County budgets under this
Contract shall not exceed the sum of $ for operating and
capital funds, plus any additional eligible Federal funds allocated in the Fiscal Year
2017-2019 FTA Grants, which sums shall be payable as provided in Section 8.0
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below.

County has appointed the RTPO Director or designee as Contract Administrator to
coordinate terms of this Contract with Contractor. All communications regarding
this program will be directed to the Contract Administrator.

County is the "designated recipient” of federal formula funds from the FTA, and
Contractor's responsibility for this Contract is to County. Contractor shall coordinate
any required communication with the FTA through the Contract Administrator.
County shall furnish Contractor with any time-sensitive, and/or FTA grants related,
materials as soon as practically possible.

By the act of accepting federal funding, in-any amount, Contractor is bound by, and
agrees to comply with, all regulations, requirements, terms, and conditions as set
forth in the U.S. Department of Transportation, Federal Transit Administration
Master Agreement, (dated October 1, 2015), and any revisions thereto, insofar as
these regulations, requirements, terms and conditions apply to a “Third Party
Contractor” as defined in the Federal Transit Administration Master Agreement
dated October 1, 2015. A copy of this document is attached as Contract Exhibit B
attached hereto and made a part hereof. Contractor further agrees to bind all Third
Party Sub-Contractors to these same conditions. Contractor further agrees to be
subject to and bind any Third Party Sub-Contractors to requirements of any future
grants used in this program, where County:is the recipient or designee.

This Contract is subject to the terms and conditions of FTA grant number
and all subsequent grants for the length of the contract, which is
incorporated herein by this reference.

The program covered by this Contract shall be operated according to the directives
contained in the FTA Program Guidance Circulars. County shall deliver pertinent
procedural manuals, books, documents and/or new publications regarding the FTA
grant to Contractor for its use during the term of this Contract, as is requested. In
addition, such information may be available on the internet.

SERVICE PROGRAM

4.1 County shall purchase services for FY 2017 from the Contractor at a level outlined in

4.2

the Request for Proposal (RFP) , Which is attached hereto and
incorporated herein by this reference as Contract Exhibit C (“RFP”). In addition,
the levels of service may be set out in the 2040 Transit Element of the Regional
Transportation Plan, and any amendments, or updates, thereto, hereafter 2040 Plan,
and as may be amended.

Upon prior approval of the Contract Administrator, Contractor may structure service
delivery to conform to the RFP and the 2040 Plan in the manner most appropriate to
provide dependable, cost effective, passenger efficient service. Individual services
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may be combined or re-arranged to facilitate better utilization of vehicle resources
and to respond to changing user needs. Any proposed reduction in service by
Contractor must be submitted to the County and the Grand Valley Regional
Transportation Committee (GVRTC) for review sixty (60) days in advance of
implementation.

The primary service area for this program is the Grand Junction Urbanized Area, as
defined by the Grand Junction/Mesa County Metropolitan Planning Organization
(MPO). However, trips to and from the Grand Junction Urbanized Area to other
municipalities and unincorporated areas of Mesa. County may also be provided
within the scope of this Contract following review by GVRTC and if both County
and Contractor agree. Other municipalities and unincorporated areas may include,
but are not limited to, the City of Fruita, Town of Palisade, Town of DeBeque and
Town of Collbran.

Contractor shall exercise reasonable care in the operation of equipment and
passenger assistance. Accepted transit methodologies shall be employed, along with
sound business and management techniques and safety practices.

Contractor will be required.to perform, in coordination with the FY 2016-2017
Unified Planning Work Program.(UPWP), all transit related short-range planning
activities including, but not limited to, route timing and placement, bus stop
placement, and all other activities commonly associated with transit operations. A
copy of the UPWP shall be provided by County to Contractor, upon request.

FARES, DONATIONS

5.1

5.2

Fares for transit services provided under this Contract shall be determined by the
GVRTC. All fares, contributions, and donations for transit services shall be set,
modified and managed according to the FTA requirements.

Cash collections from program participants are the property of Contractor, but must
be utilized first to off-set operational costs. Such monies collected may not be used
for capital expenditures as prohibited by FTA regulations.

INSURANCE

6.1

The Contractor and its subcontractors must provide to the County within seven (7)
business days after receiving notice of Contact award, a certificate of insurance
acceptable to the County in the amounts and form specified below. These
Certificates shall be endorsed to specify the following:

"Mesa County, Colorado, its officers, officials, employees and volunteers are
covered as Insured’s as respects liability on behalf of the Contractor arising out of
this Contract."”

The coverage shall contain no special limitations on the scope of protection afforded
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to Mesa County, its officers, officials, employees, agents or volunteers.

Failure of the Contractor or any of its subcontractors to maintain the required
insurance during the Base Term of the Contract, and any Option Terms, may result
in immediate termination of this Contract without notice. Insurance requirements
are subject to periodic review and adjustment by the County.

The Contractor and its subcontractors must procure and maintain until all of their
obligations have been discharged, including any warranty periods under the Contract
are satisfied, insurance against claims which may.arise from or in connection with
the performance of the work hereunder by the Contractor, its agents, representatives,
employees or subcontractors.

These insurance requirements are minimum requirements for the Contract and in no
way limit the indemnity covenants contained in the Contract, or otherwise limit the
liability of the Contractor. The County in no way warrants that the minimum limits
contained in this section are sufficient to protect the Contractor from liabilities that
might arise out of the performance of the work under the Contract by the Contractor,
its agents, representatives, employees or subcontractors, and the Contractor is free to
purchase additional insurance as may be determined necessary.

The Contractor may satisfy these requirements with a combination of insurance or
self- insurance. If the Contractor elects to self-insure any part or all of these
requirements, it must disclose to the County the level of self-insurance elected prior
to entering Into the Contract. The County may require the Contractor to produce
evidence of financial stability and ability for any level of self-insurance.

Contractor shall maintain in force during the duration of this Contract, and shall
provide certificates of insurance as attachments to this Contract, indicating not less
than the following levels of insurance:

a) Commercial General Liability — Occurrence Form

Policy must include bodily injury, property damage and broad form contractual
liability coverage.

e  General Aggregate $ 5,000,000
e  Products— Completed Operations Aggregate $ 5,000,000
e  Personal and Advertising Injury $ 5,000,000
e  Fire Damage (Damage to Rented Premises $ 5,000,000
e  Each Occurrence $ 5,000,000

The policy must be endorsed to include the following additional insured language:
"Mesa County, Colorado is named as an additional insured with respect to
liability arising out of the activities performed by, or on behalf of the
Contractor and with respect to Contractor’s occupancy and use of the
County’s premises.”
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b) Automobile Liability

Bodily Injury and Property Damage Liability for any owned, hired, and non-owned
vehicles used in the performance of the contract.

e Combined Single Limit (CSL) $ 5,000,000
e UM/UIM Per Person Limit $ 1,000,000
e UM/UIM Per Accident Limit $ 1,000,000

The policy must be endorsed to include the following additional insured language:
""Mesa County, Colorado is named as an additional insured with respect to
liability arising out of the activities performed by, or on behalf of the
CONTRACTOR, including automobiles-owned, leased, hired or borrowed by
the CONTRACTOR™".

c) Worker's Compensation and Employers' Liability
Workers' Compensation-Limits as required by the laws of the state of Colorado.
e Employers' Liability $ 5,000,000

Policy must contain a‘waiver of subrogation against Mesa County.

d) Property Insurance — Contractor’s Property and Equipment
The Contractor must maintain all risk property insurance for the Contractor’s
personal property.  The County will have no responsibility for any damage to the
Contractor’s personal property and the Contractor’s property insurance must be
endorsed to include a waiver of subrogation against the County.

e) Fidelity Bond or Crime Insurance
e Bond or Policy Limit $ 25,000

a. The bond or policy must be issued with limits based on the amount of cash being
handled by the Contractor.

b. The bond or policy must include coverage for all directors, officers, agents and
employees of the Contractor.

c. The bond or policy must include coverage for third party fidelity, i.e. property of
third parties that is held by the Insured in any capacity, or property for which the
Insured is legally liable.

d. The bond or policy must include but not be limited to coverage for theft of
property located on the Insured’s premises or while in transit, loss due to forgery
or alteration of negotiable instruments (e.g. securities, checks) or loss due to
electronic funds transfer fraud.

e. The bond or policy must not contain a condition requiring an arrest and
conviction.

6.2 Contractor's insurance under this Contract shall be primary insurance, as respects the
County and all the parties mentioned above.
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6.3 All such insurance shall insure Contractor and all its subcontractors, and
sub-subcontractors, as their interests may appear. But any vehicle damage loss, if
any, shall be payable to the County, as trustee, except as may be necessary to permit
payment of all or a portion of such insurance to a mortgagee as his interest may
appear. The County shall hold the funds related to the vehicle damage until such
time as the repairs have been completed, at which time the funds will either go to the
Contractor, if the repairs have already been paid by the Contractor, or to the person
who has conducted the repairs.

6.4 Insurance is to be placed with insurers with a A.M. Best's rating of no less than A,
Category VII unless approved by County. The County in no way warrants that the
above-required minimum insurer rating is-sufficient to protect the Contractor from
potential insurer insolvency.

6.5 Any deductibles or self-insured retentions must be declared to and approved by the
County. At the option of the County either: the insurer shall reduce or eliminate
such deductibles or self-insured retentions as respects the County, its officers,
officials, employees, agents and volunteers; or Contractor shall procure a bond
guaranteeing payment of losses and related investigations, claim administration and
defense expenses as approved by the County.

6.6 For each insurance policy required by the insurance provisions of this Contract, the
policy shall require the insurer to provide the County with a notice of cancellation
thirty (30) days prior to any cancellation or suspension of coverage for any reason.
Such notice-must be sent directly to: Mesa County Regional Transportation
Planning Office, Dept. 5093, PO Box 20,000, Grand Junction, CO 81502-5001,
and-must be sent by certified mail or email to rtpo@mesacounty.us.

6.7 Contractor shall not commence work under this Contract until all insurance required
under Paragraph 6.1 has been obtained by Contractor and approved by the County.
Contractor shall'not allow any subcontractor to commence work on any subcontract
until-all similar insurance has been obtained by any subcontractor and submitted to
County for approval. Contractor shall maintain the necessary certificates and
proofs-of-insurance documents on file for inspection by County.

6.8 County may request a full copy of the policies required in Section 6.1 of this
Contract, at its discretion.

SAFETY REQUIREMENTS

7.1 Contractor is required to maintain a list of program drivers, including annual Motor
Vehicle Reports (MVR) on each driver.

7.2 Any vehicular collision or injury to persons occurring while performing services
within the scope of this Contract shall be reported to the Contract Administrator or
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designee, as soon as practically possible. Accident forms shall be completed by
Contractor and submitted to County within forty-eight (48) hours of the accident.
Accident reports from the responsible law enforcement jurisdiction will be provided
as soon as they are available.

Contractor shall develop and implement a safety policy for vehicle operation and
safe driving techniques.

Contractor shall insure that all driving personal are provided professional training in
the sense of driving and training on the handling of mobility devices and the elderly
and persons with disabilities. See also Section 18, Drug and Alcohol Testing below.

BILLING AND PAYMENTS

8.1 Contractor shall bill the County monthly for reimbursement of actual service costs

8.2

8.3

8.4

incurred. This fee may be withheld until the Contractor completes and deliveries all
documentation called for in this Contract. County will evaluate and pay all correct
billings within thirty (30) days from date of receipt of up to the budgeted sum set out
in 3.1 above.

Invoices for payment shall be marked to specify the service period covered, detailed
according to the FTA Approved Program of Projects Budget and as agreed upon by
Contract Administrator or designee and Contractor, and shall be accompanied by
supporting documentation.

Invoices for payment shall be forwarded to:

Mesa County Regional Transportation Planning Office (RTPO)
Dept. 5093, PO Box 20,000

Grand Junction, CO 81502-5001

Or via email to: rtpo@mesacounty.us

Disputes shall be immediately addressed by Contractor and the Contract
Administrator.

FINANCIAL AND REPORTING REQUIREMENTS

9.1

9.2

Contractor is responsible for collecting and maintaining the operational and financial
data necessary to complete the FTA National Transit Database (NTD) Reports for
FY 2017.

Contractor shall prepare the final data for the NTD Annual Report for FY 2017, and
submit said data to County for review by February 1, 2017 and by February 1% for
each subsequent year for the length of the Contract, and this requirement shall
survive the termination of this Contract for the year during which termination may
occur.
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Contractor shall be responsible for any corrections and/or revisions to said FY 2017
NTD Annual Report that may be required by the FTA and/or NTD Contractor as
well as each subsequent year for the length of the Contract, and this requirement
shall survive the termination of this Contract for the year during which termination
may occur.

Contractor will submit monthly to County a ridership summary of services covered
in this Contract, provided by Contractor or its Subcontractors indicating number of
passengers served, type of service, number of unlinked passenger trips, and number
of one-way rides (on paratransit services) by service, average weekday passenger
trip, average ridership per hour, average boarding per weekday, ridership for route
totals, trip denials, untimely pick-ups, and missed trips for ADA complementary
paratransit service. The reports will be prepared and submitted to County by the 10™
calendar day and will cover the previous month.

Contractor will conduct, prepare and submit to County written progress detailing
such items as operating cost per passenger, farebox recovery ratio, passenger trips
per vehicle service mile, bi-annual on-time performance surveys, and an annual on-
board customer satisfaction survey. The reports will be prepared and submitted to
County by the 10" calendar day and will cover the previous month’s data.

Upon request from the County, the Contractor shall prepare and submit a planning
report to County, by September 1% of each contract year that includes: projected
goals and objectives for the next operational year; financial information on
operational budget and revenue sources; along with proposed use and distribution;
and any suggestions, comments and recommendations regarding operational
activities.

County, the U.S. Department of Transportation, the Inspector General of the U.S.
Department of Transportation, or their designee(s), may perform audits during
regular business hours, of the books, records, and accounts of Contractor.
Contractor agrees to preserve, and to cause any Subcontractor to preserve and make
available during the term of this Contract, and for a period of three years after
completion. of this Contract, any and all financial, operational, administrative,
maintenance, capital and other records pertaining to or required by this Contract.

COMPLAINTS

10.1 Contractor is required to develop a process to respond to complaints against the

program in accordance with the FTA.

10.2 Customer complaints will be received at the call center operated by the Contractor.

Complaints originating on revenue service vehicles operated by the Contractor will
be forwarded to the Contractor in writing for investigation and resolution by the
Contractor.
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Contractor will contact each customer by telephone, or follow up with written
correspondence, as requested by the County or the customer.

If an investigation is required, Contractor will conduct an investigation and the
caller will be contacted by telephone or written correspondence regarding the
results of the investigation.

Contractor shall provide written responses to passenger complaints as required
under Section 2.24 and 2.25 of RFP . A record of all
responses will be kept on file and made available to the County, upon request.

Contractor shall notify the County immediately of any complaint alleging
employee misconduct such as inappropriate conversation, touching, assault,
(physical or verbal), etc. All complaints received directly by Contractor shall be
recorded with documented action taken.

Contractor is required to receive and respond to customer contacts as reflect under
Section 2.24 and 2.25 of RFP

CONFIDENTIALITY OF CLIENT INFORMATION

111

All information regarding any individual person served by Contractor under the
terms of .this Contract is strictly confidential, and shall be handled according to
Federal and State law, and the FTA regulations and guidelines.

CONTRACTOR'S PERSONNEL

121

12.2

12.3

Contractor is solely responsible for the provision of, and satisfactory work
performance of, all employees required to carry out the terms of this Contract.
Contractor shall designate an individual whose major duties include overall
direction of the program according to the terms of this Contract, and who shall
communicate and coordinate with County's Contract Administrator on matters
concerning this Contract.

Contractor will provide all personnel necessary to perform the Scope of Services
and all other goods and services needed to deliver the services described in the
Scope of Services within the RFP.

CONTRACTED SERVICE PERSONNEL

12.3.1 The offices of all contractor personnel assigned to this Contract will be
physically located at the County provided facility.

12.3.2 The principal function of the General Manager will be to oversee employees
of Contractor and monitor operational activities associated with this Scope

10
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of Service. The General Manager will be responsible to the County for the
safe and reliable provision of all services referenced in this Scope of
Service. The General Manager will supervise the daily activities of all
operators, workers, and other personnel necessary to support system
operations.

The General Manager will work cooperatively with the County in matters of
assuring service quality, providing operational data, responding to
comments from passengers and the general public, and responding to
specific requests for other assistance as the need arises.

The County reserves the right to review the qualifications of the General
Manager assigned to this Contract, and may request the removal of the
General Manager from the contract at its discretion at any time prior to or
during the duration of the Contract. The bidder must identify the proportion
of the General Manager’s paid full-time status that will be dedicated to this
Contract, and that the County must be notified within 15 days if the
contractor proposes to change this proportion.

The County must approve the General Manager as well as key staff. Key
staff is identified as the person in charge of service operations. Contractor
will replace any General Manager or key staff not approved by the County.

Should the General Manager be unavailable to perform his/her duties, the
General Manager will appoint a staff member temporarily to serve in his/her
place. Contractor will notify the County’s Contract Administrator whenever
such substitution will occur, prior to the event. If the General Manager will
be unavailable for more than two weeks, Contractor will be required to
provide a qualified General Manager as a substitute, subject to the County
approval. Contractor may not use staff provided for this Contract outside of
the County service area without prior approval of the County.

Contractor will assure the County that the General Manager assigned to this
project will not be replaced without 90-day advance written notice to the
County, unless the departing employee does not provide Contractor with
such notice or the employee is removed for cause. Moreover, the County
expects that any General Manager assigned will remain in his/her position
for at least one year subject to County approval.

For all key staff, Contractor will fill vacated, permanent positions with
County approved persons within fourteen (14) calendar days of its becoming
open. It can be filled with an acting capacity person for a temporary basis
up to sixty (60) calendar days. Failure to fill vacated permanent positions
within 14 calendars days for acting capacity or permanent within 60
calendar days may result in a penalty of $100.00 per day for each day the
position is vacant or not filled by a permanent employee.

11
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12.3.9 The General Manager and/or key staff must attend staff and performance

meetings at the County’s request.

12.3.10 Contractor shall provide continuous daily street supervision of contracted

service including the monitoring of schedule adherence, on-street operation,
and on-route compliance. This supervision will include conducting ride
checks (on-board) to ensure operator adherence to procedures (i.e., fare
collection, ADA compliance, and passenger relations). Such supervision
will also include responses to investigation of accidents and customer
complaints. Street supervision must be present at all times when services are
scheduled to operate. The County also reserves the right to provide similar
investigations and adherence checks of its own without notice to ensure
Contractor’s compliance with terms of the Contract.

12.3.11 Contractor shall implement a plan for periodic inspections of bus operator

performance by outside persons otherwise not known to the workforce.
Contractor shall prepare a written plan for this activity for the County’s
approval as part of the proposal process.

12.3.12 Contractor will provide adequate personnel to enable effective

driver/vehicle assignments and prompt responses to all areas of operations
that could impact Contractor service. The Contractor is responsible for
providing window dispatching services.

12.3.13 Contractor will provide training for all personnel working on this Contract.

It is the sole responsibility of Contractor to ensure that individuals are fully
knowledgeable of their duties and responsibilities and that appropriate
personnel can operate a bus in a safe manner. See RFP
Section 2.20, 2.21 and 2.23 for further information regarding operator
training.  Proposing Contractors are required to submit a detailed account of
their proposed training program for drivers, dispatchers, driver trainers and
road supervisors including proposed job descriptions for each of these
positions.

12.3.14 Contractor will, at a minimum, conduct biannual reviews of driving records

and background checks to ensure that the preceding qualifications are still
met by all employees. Employees failing to meet these qualifications may
not be used to perform services under this Contract.

13.0 VEHICLES, EQUIPMENT, FURNISHINGS AND SUPPLIES

131

County agrees to lease to Contractor during the term of this Contract, the vehicles
described in RFP Exhibit B. Contractor is solely responsible for the care
maintenance, and proper use of these items by its employees, agents and/or its
Subcontractors. It is believed the equipment has been maintained in accordance

12
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13.3

13.4

135

13.6

13.7

13.8

13.9

13.10

13.11

13.12
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with federal regulations and normal good practices set forth in the Grand Valley
Transit Maintenance Policies and Procedures, attached hereto and incorporated
herein as RFP Exhibit F.

The project property shall be operated by the Contractor to serve the best interest
and welfare of the County and the public.

A default by the Contractor under Section 4 shall be a default under Section 13.

The Contractor shall not execute any transfer of title, lease, lien, pledge,
mortgage, encumbrance, third party contract, subagreement, grant application
note, alienation, innovative finance arrangement, or any other obligation
pertaining to project property that in any way would affect the continuing Federal
interest in that project property without written County and FTA approval.

County agrees to lease to Contractor during the term of this Contract, the
equipment described in RFP Exhibit E. Contractor is solely responsible for the
proper storage, care maintenance, and proper use of these items by its employees,
agents and/or its Subcontractors.

All vehicles, equipment and furnishings utilized for the program under the terms
of this Contract shall remain the property of County until disposed of in
accordance with FTA regulations.

Vehicles leased from County by Contractor are maintained by the County and
City at a level at least equal to the standards contained in the Grand Valley Transit
Maintenance Policy and Procedures. All preventive maintenance of the vehicles
shall be performed by Mesa County or City of Grand Junction Fleet Maintenance
shop.

Unless otherwise provided for by County, vehicles and equipment leased to
Contractor by County are to be used solely for the provision of services specified
in this Contract. Personal or other use is prohibited.

The Contractor, in cooperation with the County, will assure compliance with and
the County will cooperate to assure that all federal, state and local laws,
regulations, ordinances, licenses, or inspections governing vehicles in this type of
service are in-compliance before service is begun and all times during service.

Contractor shall perform regular safety inspections of vehicles during the term of
this Contract, and shall require daily safety inspections by its drivers.

All damage to vehicles shall be repaired in a high quality manner as soon as
practically possible at Contractor’s expense.

All vehicles provided to the Contractor by the County under this Contract shall be

13
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stored at a facility provided by the County.

14.0 FACILITIES

15.0

141

The County is providing suitable administrative and operations facilities from
which to operate the service specified in this Contract. These facilities do include
space for the storage of the County’s vehicles as provided to the Contractor under
this Contract.

TERMINATION

151

15.2

15.3

15.4

Termination for Convenience: The Contractor shall be paid its costs, including
contract close-out costs, and profit en work performed up to the time of
termination. The Contractor shall promptly submit its termination claim to the
County to be paid the Contractor. If the Contractor has any property in its
possession belonging to the County, the Contractor will account for the same, and
dispose of it in the manner the County directs.

Termination for Default/Cause/Breach:« If the Contractor does not deliver
supplies in accordance with the contract delivery schedule, or, if the Contract is
for services, the Contractor fails to perform in the manner called for in the
Contract, or if the Contractor fails.to comply with any other provisions of the
Contract, the County may terminate this contract for default. Termination shall be
effected by serving a notice of termination on the contractor setting forth the
manner in which the Contractor is.in default. The Contractor will only be paid the
contract price for supplies delivered and accepted, or services performed in
accordance with the manner of performance set forth in the Contract.

If it is later determined by the County that the Contractor had an excusable reason
for not performing, such as a strike, fire, or flood, events which are not the fault of
or are beyond the control of the Contractor, the County, after setting up a new
performance schedule, may allow the Contractor to continue work, or treat the
termination as a termination for convenience.

Contractor in Possession of County Property: If this Contract is terminated
while the Contractor has possession of property belonging to the County, the
Contractor shall, upon direction of the County, protect and preserve the property
until surrendered to the County or its agent. The Contractor and the County shall
agree on payment for the preservation and protection of goods. Failure to agree on
an amount will be resolved under the Dispute clause.

Opportunity to Cure: The County in its sole discretion may, in the case of a
termination for cause/default/breach, allow the Contractor ten (10) calendar days
in which to cure the defect. In such case, the notice of termination will state the
time period in which cure is permitted and other appropriate conditions

14
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If Contractor fails to remedy to the County’s satisfaction the breach or default of
any of the terms, covenants, or conditions of this Contract within ten (10)
calendar days after receipt by Contractor of written notice from the County setting
forth the nature of said breach or default, the County shall have the right to
terminate the Contract without any further obligation to Contractor. Any such
termination for cause shall not in any way operate to preclude the County from
also pursuing all available remedies against Contractor and its sureties for said
breach or default.

Waiver of Remedies for any Breach In the event that the County elects to waive
its remedies for any breach by Contractor ofany covenant, term or condition of
this Contract, such waiver by the County shall not limit the County’s remedies for
any succeeding breach of that or of any- other term, covenant, or condition of this
Contract.

If, after termination for failure.to fulfill contract obligations, it is determined that
the Contractor was not in default, the rights and obligations of the parties shall be
the same as if the termination had been issued for the convenience of the County.

16.0 SPECIAL PROVISIONS, TERMS AND CONDITIONS

16.1

16.3

In order to meet the changing transit needs of the citizens of Mesa County, this
Contract may, by mutual consent of the parties, be modified; however,
modifications or amendments to this‘Contract shall be effective only if made in
writing and executed by the parties with the same formality as, and by making
reference to, this Contract.

Indemnification: < Contractor (“Indemnitor”) must indemnify, defend, save and
hold harmless Mesa County and its officers, officials, agents, and employees
(collectively “Indemnitee”) from and against any and all claims, actions,
liabilities, damages, losses, or expenses (including court costs, attorneys’ fees,
and costs of claim processing, investigation and litigation) (collectively “Claims”)
caused, or alleged to be caused, in whole or in part, by the negligent or willful
acts or omissions of Contractor or any of its owners, officers, directors, agents,
employees or subcontractors in connection with this Contract. This indemnity
includes any Claims arising out of, or recovered under, the Workers’
Compensation Law or arising out of the failure of Contractor to conform to any
federal, state or local law, statute, ordinance, rule, regulation or court decree. It is
the specific intention of the parties that Indemnitee will, in all instances, except
for Claims arising solely from the negligent or willful acts or omissions of the
Indemnitee, be indemnified by the Indemnitor from and against any and all
Claims. The Indemnitor will be responsible for primary loss investigation,
defense and judgment costs where this indemnification is applicable. In
consideration of the award of this Contract, Contractor agrees to waive all rights
of subrogation against the County, its officers, officials, agents and employees for
losses arising from the work performed by the Contractor for the County.

15
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Contractor shall be responsible for compliance with all applicable Federal, State
and Local laws, ordinances, and regulations during the performance of this work.
Contractor shall indemnify the County for fines, penalties, and corrective
measures that result from the acts of commission or omission of Contractor, its
subcontractors (if any), agents, employees, and assigns and their failure to comply
with such safety rules and regulations.

This Contract is deemed to be performable in the Mesa County, Colorado, and
venue for any court action hereunder shall be in the District Court of the Mesa
County, Colorado. In the event that any court action is brought by either party,
the substantially prevailing party shall be entitled to recover its reasonable costs
and reasonable attorney's fees for such action.

Contractor shall require every sub-contractor providing services or procurement
to be utilized in the program be bound by the FTA and insurance requirements of
this Contract, unless otherwise exempted in writing by County.

Contractor is responsible for securing all appropriate licenses. for the work
contained in this Contract; as may be required. The cost for such licenses is the
responsibility of Contractor. Contractor is liable for any and all taxes due as a
result of this Contract.

There shall be no assignment or transfer of this Contract, without prior, written
approval of the other party.

Under the terms of this Contract, Contractor is an independent contractor with full
control and supervision of the services performed. Contractor has full control
over employment, supervision, compensation and discharge of all persons, except
employees of County, involved in delivering service specified in this Contract.
The County may request the Contractor to remove an employee from this
contract.

All notices pursuant to this Contract shall be deemed to be delivered when in
writing and sent by mail, email, return receipt requested, to:

COUNTY: CONTRACTOR:
RTP Director

Mesa County RTPO

P.O. Box 20,000-5093

Grand Junction, CO 81502-5093

rtpo@mesacounty.us

Notice of change of address shall be effective upon notice pursuant to this section.

If any party is rendered unable, wholly or in part, by force majeure to carry out its
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obligations under this Contract, that party shall give to the other party prompt
written notice of the force majeure with reasonably full particulars concerning it;
thereupon, the obligations of the party giving the notice, so far as they are affected
by the force majeure, shall be suspended during, but no longer than, the
continuance of the force majeure. The affected party shall use all possible
diligence to remove the force majeure as quickly as possible. The term "force
majeure” as here employed shall mean an act of God, strike, lockout, or other
industrial disturbance, act of the public enemy, war, blockade, public riot,
lighting, fire, storm, flood, explosion, governmental restraint, unavailability of
equipment, and any other cause, whether of the kind specifically enumerated
above or otherwise, which is not reasonably within the control of the party
claiming suspension.

The parties to this Contract hereby acknowledge that numerous collateral
documents have been identified in this Contract, and are incorporated by
reference into this Contract. These collateral documents are necessary because of
the nature of the programs and services contemplated by the parties under the
Federal Transit Administration and theUnited States Department of
Transportation. The following list includes many of the documents which are
incorporated by reference.into this Contract and control this Contract. County
will provide these documents upon request, or these documents are available on
the internet:

The FTA Program Guidance Circulars.

The RTPO 2016-2017 Unified Planning Work Program.

The RTPO 2016-2019 Transportation Improvement Program.

United States of America Department of Transportation Federal Transit
Administration Master Agreement dated October 1, 2015

Grand Valley Transit Maintenance Policy and Procedures.

2040 Regional Transportation Plan.

FTA Best Practices Procurement Manual

oo o

Q = o

The parties further acknowledge and agree that revisions, updates, later or
subseqguent information or versions may become available and that such
information which is directed to County as designated FTA funds recipient by
FTA or DOT will be forwarded to Contractor, upon request.

The Contractor or subcontractor shall not discriminate on the basis of race, color,
national origin, or sex in the performance of this Contract. The contractor shall
carry out applicable requirements of 49 CFR Part 26 in the award and
administration of Department of Transportation assisted contracts. Failure by the
Contractor to carry out these requirements is a material breach of this Contract,
which may result in the termination of this Contract or such other remedy as Mesa
County deems appropriate.

16.14 The County acknowledges and agrees that the services provided for in this

17
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Contract are to be operated by the Contractor according to the policies established
by the Grand Valley Regional Transportation Committee (GVRTC). Additionally,
the County acknowledges that it is the responsibility of the GVRTC and the staff
of the RTPO to provide policy guidance to the Contractor in relevant operational
areas, particularly with respect to ADA Paratransit Service.

17.0 RIGHTS IN DATA, DOCUMENTS, AND COMPUTER SOFTWARE (COUNTY
OWNERSHIP) PATENT, COPYRIGHT, AND TRADEMARK LAW

17.1

The Contractor, its subcontractors, and agents, are expressly prohibited from
pursuing the exclusivity of protection of Federal and State patent, copyright, and
trademark law on the GVT logo. The protection of Federal and State patent,
copyright, and trademark law on the GVT logo, along with the GVT symbol,
GVT name, and all documents, negatives, drawings, illustrations, materials, and
writings of any kind relating to the GVT name or lego, shall be the exclusive
property of the County and all such materials shall be delivered to the County by
the Contractor upon completion, termination, or cancellation of this Contract.
Contractor may, at its own expense, keep copies of all its writings for its personal
files. Contractor shall not use, willingly allow, or cause to have such materials
used for any purpose other than the performance of Contractor’s obligations under
this Contract without the prior written consent of the County; provided, however,
that Contractor shall be allowed to use non-confidential materials for writing
samples in pursuit of the work. The. ownership rights described herein shall
include, but not be limited to, the right to copy, publish, display, transfer, prepare
derivative works, or otherwise use the works.

18.0 USE OF GVT MATERIALS, LOGO, AND INFORMATION ON WEBSITE

18.1 The official website for Grand. Valley Transit shall be operated by Mesa County

and listed at www.gvt.mesacounty.us. The Contractor shall not operate any
website for GVT.

19.0 DRUG AND ALCOHOL TESTING

191

The Contractor agrees to establish and implement a drug and alcohol testing
program that complies with 49 CFR Part 29, 49 CFR Part 40, 49 CFR Parts 653,
654 and 655, produce any documentation necessary to establish its compliance
with Part 29 40, 653, 654 and 655, and permit any authorized representative of the
United States Department of Transportation or its operating administrations, the
State Oversight Agency of Colorado, or the County, to inspect the facilities and
records associated with the implementation of the drug and alcohol testing
program as required under 49 CFR Part 655 and review the testing process. The
Contractor agrees further to certify annually its compliance with Part 655 before
March 1% of each contract year and to submit the Management Information
System (MIS) reports before March 1st of each contract year and to the Mesa
County RTPO, Dept. 5093, PO Box 20,000, Grand Junction, CO 81502-5001. To
certify compliance the contractor shall use the "Substance Abuse Certifications"
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in the "Annual List of Certifications and Assurances for Federal Transit
Administration Grants and Cooperative Agreements,” which is published annually
in the Federal Register.

20.0 EXTENSIONS

20.1

Yearly Extensions of this Contract: CONTRACTOR MUST INITIAL:
In exchange for ten dollars $10.00 and other good and
valuable consideration, the receipt and sufficiency of which is hereby
acknowledged, Contractor grants to County the right to extend this Contract
beyond the Base Term of this Contract for up to a maximum of seven (7)
consecutive, Option Terms of one (1) year each. All other terms and conditions
of the Contract shall remain as written.© The County may extend the term of the
Contract for an Option Term on_an annual basis by written notice to the
Contractor of the County’s intent t0 exercise its option to extend the Contract (the
“Option Notice”) within 60 calendar days prior to expiration of the Base Term or
then current Option Term. Mesa County reserves the right to extend the contract
beyond the initial 3 year contract renewed annually. If an extension of the
Contract is approved by the County, the amount of the Contract shall be:

First Option Term $

Second Option Term $

Third Option Term $

Fourth Option Term $

Fifth Option Term $

Sixth Option Term $

Seventh Option Term $

21.0 EXHIBITS: INCORPORATED BY REFERENCE

The RFP

, addenda and Contractor’s Proposal are incorporated into this

Contract by reference.

22.0 CERTIFICATIONS!

22.1

By signing this Contract, the Contractor agrees to provide, comply with, and, if
applicable, execute the certifications set forth in the following Contract Exhibits
D through G, incorporated herein by reference and attached hereto:

If the Contractor is unable to certify to any of the statements in this section of the Contract, then the
Contractor shall attach an explanation to this Contract explaining why the Contractor cannot provide or
otherwise comply with a given certification.
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Contract Exhibit D - Certification Regarding Debarment,  Suspension,
Ineligibility and Voluntary Exclusion - Lower Tier
Covered Transaction

Contract Exhibit E - Certification of Compliance with the Requirements of
the Federal Drug-Free Workplace Act of 1988

Contract Exhibit F - Certification Regarding Lobbying

Contract Exhibit G - Tobacco Free Certification

IN WITNESS WHEREOF THE PARTIES HERETO HAVE EXECUTED THIS CONTRACT
AS INDICATED.

MESA COUNTY BOARD OF COUNTY COMMISSIONERS

By:
Rose Pugliese, Chair Date

ATTEST:

Sheila Reiner, County Clerk

CONTRACTOR:

By:
Name and Title Date

ATTEST:

Name and Title
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LEASE AGREEMENT BETWEEN
MESA COUNTY
and
(CONTRACTOR)

THIS LEASE is made and entered into at Grand Junction, Colorado, as of the ___

day of 2016, by and between the County of Mesa, Colorado,
a political subdivision of the State of Colorado, hereinafter referred to as “Lessor”, and
the Contracted Operator for Grand Valley Transit, duly authorized to do business in the
State of Colorado, hereinafter referred to as “Lessee

RECITATIONS:

Whereas, Lessor is the owner of certain real property known as the Grand
Valley Transit (GVT) Operations Facility whose address is 525 S. 6™ Street, 1% Floor,
Grand Junction, Colorado, 81501 and GVT West Transfer Facility whose address is 612
24 ¥ Road, Grand Junction, Colorado, 81505.

Whereas, Lessor desires to lease and Lessee desires to rent said premises
upon the terms and conditions herein set forth.

Now, Therefore, in consideration of the payment of the rent and the keeping and
performance of the covenants and agreements of the Lease hereinafter set forth,
Lessor hereby leases unto Lessee 1391 sq. ft. (GVT Operations Facility) and 216 sq. ft.
(GVT West Transfer Facility) (Lease Agreement-Exhibit A) in the above-described
premises hereinafter referred to as the "Premises".

Lease Administrator for the lessee shall be the Director of (CONTRACTOR)

or their designee. Lease Administrator for the County shall be the Director of Facilities
with approval of the Regional Transportation Planning Office (RTPO) Director
designees.

TO HAVE AND TO HOLD the same for the term of this Lease as hereinafter
defined.
ARTICLE | - TERM OF LEASE

This Lease shall run for twelve (12) months commencing on January 1, 2017 and
shall end on December 31, 2017, unless extended or terminated in accordance with the
terms and conditions set forth in Article X of this lease.

ARTICLE Il - RENT AND UTILITIES
2.1- For the initial term of this Lease, Lessee, as the Contracted Operator of

Grand Valley Transit (GVT), agrees that the lease payments due shall be paid in the
form of a credit against payments due the Lessee from the Lessor. The total for 2017 is
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$24,000.00 and shall be deducted from payments owed from Lessor to Lessee in
monthly installments of $2,000.00 as indicated on the monthly billing for the operations
of GVT. The 1391 sq ft lease space is outlined in Lease Agreement-Exhibit A and by
this reference made a part of this lease.

2.2 - Lessee agrees that all furniture, fixtures and appliances supplied as part of
the “Premises” shall at all times be the property of the Lessor. The furniture, fixtures
and appliances are detailed in Lease Agreement-Exhibit B and by this reference made a
part of this lease.

2.3 - Lessee shall pay the actual cost of telephone/data line/s installation and
monthly charges associated with telephone, fax and data service beyond what is
already provided.

ARTICLE IlI- INDEMNIFICATION

The Lessee agrees to save, hold harmless and protect Lessor, and its officers,
agents, employees, invitees, volunteers and guests free from any and all loss, damage,
claims, or expenses, including court costs and attorney fees, to which either party may
be subjected as a result of and/or arising out of Lessee’s occupancy of the Premises, or
caused by Lessee’s failure to properly perform any of its responsibilities required
hereunder.

ARTICLE IV - INSURANCE

4.1 - By Lessee: At all times during the Lease Term, Lessee shall procure and
maintain theft, fire and extended coverage insurance for its equipment and contents on
the Premises; and Lessee may procure tenant/renters insurance and maintain theft, fire,
and extended coverage insurance on the improvements and contents of the Premises.

4.2 - Each party shall have the right to insure and maintain the insurance
coverages required by this Lease under blanket insurance coverages covering other
premises so long as such blanket insurance policies specify a stated value for the
premises and comply with the amounts of insurance and other requirements hereof.

4.3 - All insurance policies required hereunder shall include a 30-day notification
of cancellation clause. In addition, the County Contract Administrator shall be notified in
writing 30 days prior to any material changes in the insurance policy(s) (without
limitation) such as cancellation, non-renewal, reduction in coverage or alteration of
coverage. Further, each party shall deliver to the other party certificates of insurance on
Accord Form 25-S certifying the above-described insurance is in full force and effect
upon signing of this contract. Such delivery shall be made within 30 days after
commencement of this lease.

4.4 - Lessor shall not be responsible for any damages arising from fire or flood.

ARTICLE V - FIRE AND CASUALTY DAMAGE
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5.1 - If the demised premises should be damaged or destroyed by fire, tornado or
other casualty, Lessor shall give immediate written notice to Lessee.

5.2 - If the demised premises should be so damaged that rebuilding or repairs
cannot reasonably be completed within ninety (90) days from the date of written
notification by Lessor to Lessee of the happening of the damage, this Lease shall
terminate, effective as of the date of the happening of the damage.

5.3 - If the demised premises should be damaged by fire, tornado or other
casualty but not to such an extent that rebuilding or repairs cannot reasonably be
completed within ninety (90) days from the date of written notification by Lessee to
Lessor of the happening of the damage, this Lease shall not terminate, but Lessor shall,
if the casualty has occurred prior to the final eighteen (18) months of the Lease term, at
its sole cost and risk proceed forthwith to rebuild or repair such demised premises,
including leasehold improvements, to substantially the condition in which they existed
prior to such damage. In the event that Lessor should fail to complete such rebuilding
or repairs within ninety (90) days from the date of written notification by Lessor to
Lessee of the happening of the damage, Lessee may at this option terminate this Lease
by written notification at such time to Lessor, whereupon all rights and obligations
hereunder shall cease.

ARTICLE VI - REPAIRS, MAINTENANCE USE AND ALTERATIONS
Lessee shall:

6.1 - Accept the Premises on an "as is" basis and keep the improvements
presently upon the Premises, and those that may be installed by Lessee or Lessor, in
good repair, and at the expiration of this Lease to surrender and deliver up the Premises
in good condition, ordinary wear excepted.

6.2 - Neither permit nor suffer said Premises, or the walls or floors thereof, to be
endangered by overloading, nor said Premises to be used for any purpose that would
render the insurance thereon void or the insurance risk more hazardous.

6.3 - Make no improvements, additions or alterations to the facility, interior or
exterior, without approval by Mesa County Facilities in agreement with RTPO
Administrator.

6.4 — Any maintenance will be processed in coordination with the Assistant to the
Director of the RTPO through the Facilities work order system.

6.5 - Be in compliance with federal laws pertaining to the use, storage,
generation or disposal of any hazardous materials or wastes on said Premises.

Lessor shall:

6.6 - Make timely repairs to major items on the Premises such as, but not limited
to: walls, foundation, roof, sidewalks and exterior of the building, and all floors, sewer
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and water connections, electrical and gas services, plumbing, wiring, lighting, glass and
the heating and cooling equipment as the need for such repairs may arise; to test and
repair and to maintain the building safe for occupancy and fit for Lessee's uses; save
and except ordinary wear and tear, loss by fire or other insured peril.

6.7 - Make available, as reasonably needed, for the _ (CONTRACTOR) , the
use of Conference Rooms. All conference rooms should be scheduled through Mesa
County Regional Transportation Planning Office at (970) 255-7188 in advance of the
required meeting date.

6.8 - Provide access for business and after-hours use of building and Premises in
accordance with existing security provisions by which Lessee shall abide as set forth by
Mesa County.

ARTICLE VII - INSPECTION OF PREMISES BY LESSOR

Lessee agrees to permit Lessor or the authorized representative of the Lessor to
enter the premises at all times during usual business hours and/or after normal
business hours, for the purpose of inspecting the premises and making such necessary
repairs to the Premises and performing any work therein which may be necessary.
Lessor may, during the progress of any work on the Premises, keep and store thereon
any necessary materials, tools and equipment in a reasonable manner so as not to
interfere with Lessee’s occupancy of premises.

ARTICLE VIII - PEACEFUL ENJOYMENT; EXCEPTIONS

8.1 - Lessor shall guarantee the peaceful and quiet enjoyment of the Premises to
the extent the Lessor is able during the full term of this Lease by Lessee.

8.2 - Lessor's promise contained in Section 8.1 is subject to the provisions of
Article VII.

ARTICLE IX - PURPOSE, SUBLET AND ASSIGNMENT

9.1 - The Premises are leased to Lessee for the expressed and exclusive
purpose of operating the Grand Valley Transit office. If any attempt is made to utilize
the Premises for any other purposes, this Lease may be immediately terminated by the
Lessor at its sole option. If such attempt changes or alters the Premises, Lessee shall
be liable for any and all costs, repairs and other damages that are incurred by Lessor in
returning the Premises to the previous condition.

9.2 - This Lease shall not be assigned or sublet, in whole, or in part. Any attempt
to assign or sublet this lease without prior written approval of the Lessor shall render the
assignment of sublease void.

ARTICLE X - RENEWAL, TERMINATION, DEFAULT
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10.1- At the County’s discretion the parties may negotiate renewal or extension
of this Lease beyond the termination date specified herein, subject to the availability of
the property. This lease is for twelve (12) months with nine (9) one (1) year renewal
options. Terms for each optional year will be negotiated at time of extension. Lessee
shall notify Lessor, ninety days in advance of termination date, of its intent to extend or
terminate Lease Agreement.

10.2 - Notwithstanding Section 10.1, this Lease may be terminated at any time
during the term or extension thereof by either party without cause upon advance notice
of ninety (90) days, in the manner of giving notice as provided herein.

10.3 - This lease and all rights of Lessee hereunder with respect to the Premises
shall terminate and be forfeited forthwith and without notice at the option of Lessor if:

(i) Any delinquent installment of rent is not paid within thirty
(30) days after Lessor has notified Lessee by certified mail
that the same is delinquent;

(i) Lessee shall default in the performance or observation of any
conditions, act or thing required that is specifically mentioned in
sub-paragraph (i) immediately above and shall fail to remedy or
cure such default within thirty (30) days after receipt from Lessor or
written notice of the existence of such default.

10.4 - No assent, expressed or implied, to any breach of any one or more of the
covenants or agreements contained in this Lease shall be deemed or taken to be a
waiver of any succeeding or other breach.

10.5 - This Lease is subject to immediate termination by the Lessor in the event
Lessor determines that the health, safety or welfare of the community may be in
jeopardy. Additionally, Lessor may immediately terminate this Lease upon verifying that
the Lessee has engaged or is about to participate in fraudulent acts.

ARTICLE XI - ADDITIONAL PROVISIONS

11.1 - It is further understood and agreed that, except as otherwise expressly
provided herein, all of the covenants and agreements contained in this Lease shall
extend to and be binding upon the executors, legal representatives, successors and
assigns of the parties hereto.

11.2 - The duties contemplated by Article 11l shall survive the term or expiration of
this Lease.

11.3 - Any notice, correspondence, remittance or payments required under the
terms of this Lease shall be given in writing, postage prepaid addressed as follows:

LESSOR: LESSEE:
Mesa County Colorado (CONTRACTOR)
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Regional Transportation Planning Department
Dept. 5093, P.O. Box 20,000
Grand Junction, CO 81502-5001

11.4 - The parties hereto agree that no amendment or modification of this Lease
shall be valid or binding unless in writing and executed by the parties hereto in the same
manner as the execution of this Lease.

11.5 - This lease agreement is and shall be deemed to be performable in the
County of Mesa, Colorado, and venue for any dispute hereunder shall be in the District
Court of the County of Mesa, Colorado.

IN WITNESS WHEREOF, this Lease has been duly executed by the parties
hereto in duplicate as of the day and year first above written.

LESSEE

By: Date

LESSOR:
Mesa County

By: Todd Hollenbeck Date
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PROGRAM GOAL & OBJECTIVES

It is the objective of the vehicle maintenance program to assure safe, reliable, and clean
vehicles for operation in the GRAND VALLEY TRANSIT (GVT) fixed route and paratransit
service. The goal of GVT is to have maintenance performed in the most efficient and cost
effective manner possible, utilizing preventative maintenance in lieu of unscheduled
maintenance, thereby minimizing the number of preventable mechanical failures which
would result in a disruption of GVT fixed route and paratransit service.

PROGRAM DESCRIPTION

SCHEDULED MAINTENANCE

The preventive maintenance program is performed in cycles as follows:

A INSPECTIONS

Performed at 3,000 miles on all cutaway vehicles and includes lube, olil, filter,
check all fluids, tires, lights and all safety equipment.

CNG buses: Replace spark plugs and run engine overhead @ 21,000 miles
(every 7™ A - level interval).

CNG buses: Drain, disassemble and inspect coalescing (high pressure fuel
filters every 3,000 miles. Replace if contaminated.

CNG buses: Replace fuel filter every 3,000 miles.

CNG buses: Test cooling system@ 30,000 miles and service system if SCA
is over 3 units (every 10" A - level interval).

CNG buses: Annually remove PRD vent line and drain water.

Performed at 6,000 miles on low-floor buses and includes the same as
cutaway vehicles.

At every A inspection on the Low Floor 30’-35’ buses, an engine oil sample is
drawn and submitted to CTC Analytical Services of Phoenix Arizona for
analysis. A sample of transmission fluid is drawn from the buses at the D
inspection every 48,000 miles and is also sent to CTC for analysis. CTC
furnishes GVT Fleet Management a document of the analysis results.

B INSPECTIONS

Performed at 6,000 miles on the cutaway vehicles and includes lube, oil,
filter, rotate tires, check brake systems and check all fluids, tires, lights and
safety equipment. Service wheelchair lift.
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e CNG buses: Replace fuel filters @ 6,000 miles.

e Performed at 12,000 miles on low-floor buses and includes the same as the
cutaway vehicles

C INSPECTIONS
e Performed every 15,000 miles on the cutaway vehicles and includes lube, oil,
and filter. Replace fuel system filter, replace air cleaner element and check all
fluids, tires, lights and safety equipment.

e CNG buses: Engine fan gear box fluid change and lube fan drive line joints,
unless equipped with electric fans @ 15,000 miles.

e Performed at 24,000 miles on the low-floor buses and includes the same as
above as well as tire rotation and brake check, service lift, check ride height
and tighten front and rear u-joints.

e CNG buses: Service hydraulic system and filters @ 24,000 miles.

D INSPECTIONS
e Performed every 30,000 miles on the cutaway vehicles and includes lube, oil,
filter, tire rotation, brake check and service wheelchair lift. Replace fuel
system filter and repack non-drive wheel bearings and replace seals. Service
transmissions, flush cooling system, and check A/C. Replace air cleaner
element and check all fluids, lights, and safety equipment.

e Performed at 48,000 miles on low-floor buses and includes the same as
cutaway vehicles with the addition of: adjust ride height, tightens front and
rear u-bolts and sample transmission fluid.

E INSPECTIONS
e Performed every 60,000 miles on the cutaway vehicles and includes lube, oil,
and filter as well as tire rotation and brake check. Service wheelchair lift,
replace fuel system filter. Repack non-drive wheel bearings; replace seals
and service transmission. Flush cooling system and check A/C system.
Replace air cleaner element, tune-up, spark plugs, scope and timing. Check
all fluids, lights and safety equipment.

e Performed every 96,000 miles on low-floor buses and includes lube, oil, and
filter as well as tire rotation and brake check. Service wheelchair lift, replace
fuel system filter, check and adjust ride height, tightens front and rear u-bolts
and inspect/replace brake actuators if needed and run engine overhead.
Three Year (36 months): CNG fuel tank certifications.

All PM maintenance intervals have been established based on work-experience by GVT or
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by manufactures recommendations to optimize the life of the vehicle and its components.
All intervals fall within manufacturer recommended levels.

It is the policy of the maintenance department to inspect and repair all items and or
components during PM maintenance, thereby minimizing unscheduled maintenance.
Components are rebuilt to OEM specifications to ensure equal or better life.

A computer system provides accurate up-to-date mileage and data for each vehicle on a
daily basis and triggers the preventative maintenance program in addition to tracking the
GVT fleet and fuel use.

UNSCHEDULED MAINTENANCE

Unscheduled maintenance is any work necessary due to premature failure, and items that
are impractical or impossible to include on a preventative maintenance schedule. These
items may include electrical components, turn signals flashers, wiper motors, relays,
valves, door motors, glass, and light bulbs. Although many of these items are checked
during the PM inspections and are repaired/replaced when it is determined the useful life is
nearing completion, many items have minimal indicators or none at all.

A daily review of inspection sheets submitted by vehicle operators, and all occurrences of
mechanical failures are analyzed. The analysis serves as the basis for unscheduled
vehicle maintenance beyond that which is required for the actual repair of failed vehicles.
The daily monitoring of individual vehicle mechanical performance can be effectively
accomplished manually. The monitoring identifies deviations from expected component
failure rates so adjustments can be made to inspection intervals. In most cases, timely
inspections will detect the failure before they occur on the road.

PROGRAM PERFORMANCE

GVT operates ten (10) Low Floor transit buses and seventeen (17) Body-On-Chassis
vehicles in revenue service. All running repairs, minor electrical repairs, inspections, and
maintenance work is performed by GVT Fleet Management with the exception of body work
and some technical component work. GVT uses Fleet Management facilities to wash
vehicles twice weekly. Each night buses are fueled, fluids checked and cleaned (windows,
floors, and seating) by vehicle operators.

All of the buses have wheelchair lifts or ramps to comply with the needs of the disabled that
make use of mobility aids such as wheelchairs. GVT Fleet Management mechanics perform
the majority of the maintenance on the vehicles with the exception of some overhaul work
on engines and transmissions are sublet out to private sector shops which are qualified for
type of repair.

QUALITY CONTROL

Quality control is accomplished through OEM suggestion, report data, and GVT
Management input. No time frames are established for work performance while a vehicle
component is worked on. Itis GVT’s policy that all jobs are completed in a reasonable
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amount of time based on problems found, and the amount of work required to complete the
task that will enable the vehicle to be placed into revenue service in a safe, and reliable
condition without the necessity of further repairs prior to the next scheduled maintenance.
Itis also GVT'’s policy that the vehicle is inspected each and every time it is bought into the
shop for any reason as time permits. Allitems in need of attention/repair are evaluated and
either repaired or noted and scheduled for repair at a future date.

GVT Fleet Management utilizes journeymen mechanics with extensive training both from
OEM's, Transit/Vendor classes, and years of on-hands experience. All vehicle engine and
transmission overhauls are sublet out to private sector shops which are qualified for type of
repair. GVT Fleet Management mechanics do all AC work, electrical work, brake jobs,
wheelchair and or ramp repairs, and both scheduled and unscheduled work.

MAINTENANCE PROTECTION AND REVIEWS

The GVT Operations Supervisor, and the GVT Fleet Supervisors meet as needed to
discuss equipment problems, workloads, and the scheduling of major repairs. A formal
operations report is filed with GVT’'s Management on a daily basis summarizing the past
days major maintenance activities and future maintenance needs. Budget needs are
addressed on an annual basis or as unanticipated needs dictate. Labor needs are
analyzed on a yearly basis also.

NON-REVENUE VEHICLES
Non-Revenue vehicles operated by the Contractor but owned by Mesa County will be
maintained by GVT Fleet Management.

MAINTENANCE BUDGET

The Maintenance Budget consists of salaries, maintenance services, lubricants, fuels,
parts, tires, and maintenance operating supplies, tools, training, safety equipment/supplies
and building upkeep.

2016 GVT Maintenance Budget
Fuel Parts Labor Sublet Misc
$381,000 | $260,000 | $156,000 | $61,000 $8,700

WARRANTY PROGRAM

When GVT receives a nhew vehicle a separate file is set up to record and store any and all
warranty work performed on the vehicle during the warranty period. It is GVT’s goal to
maximize the use of the warranty on each vehicle as stated by the OEM. If a local warranty
outlet in Grand Junction is available an appointment is made with the outlet to have the
work done and a copy of work order is obtained and filed in the Warranty Folder for the
vehicle. If the GVT Fleet Management shop performs warranty work GVT Fleet
Management contacts the OEM for reimbursement for parts and labor. GVT actively
pursues the use of vehicles warranties to see that they are utilized to the fullest extent
possible.
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West Transfer Facility Site Plan
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Mesa County Fleet Maintenance Site Plan
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MESA COUNTY

Building Maintenance Plan

Grand Valley Transit

Initial BMP: 10/21/2014
Revision | BMP: 10/22/2014

Edward Morgan

Building Maintenance Plan for Grand Valley Transit downtown, Grand Valley Transit Maintenance
Facility and Grand Valley Transit transfer station Clifton.



Grand Valle%)ﬁmgmt:enance Plan

This following BMP is specified for Grand Valley Transit (GVT) and is designed to be utilized
as a tool. Facilities staff and service vendors are expected to contribute to the ongoing growth
and accuracy of this living document to ensure its success.

This document, along with the equipment service manuals are key instruments in maintaining
conditions at GVT buildings.
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FACILITIES POLICIES AND PROCEDURES

MISSION STATEMENT: Facilities— We provide, develop and preserve Mesa County’s physical
assets to promote pride in our community.

INTRODUCTION: Facilities is dedicated to maintaining and managing the physical assets of Mesa
County and to serving the public and all Departments and Divisions of Mesa County government.
These policies and procedures are to inform Mesa County staff of Facilities primary objectives, the
services provided and to assist the various County Departments in requesting and obtaining services.
Corrective work is initiated by using the on-line work order web request system. Each department
has a contact person authorized to input work requests. Detailed records are maintained within the
Computerized Maintenance Management System (CMMS) for historical reference and the
scheduling of all preventive and corrective maintenance performed on County real property and
equipment. CMMS database is backed-up and stored for a minimum of five years.

PREVENTIVE MAINTENANCE: The major objective of Facilities mission is preventive
maintenance (PM) of the County's physical assets. A major component of this work entails
scheduled preventive maintenance on all building and equipment. PM work orders for inspections,
repair/maintenance are internally generated on specified schedules, e.g. weekly, monthly, quarterly,
annually, etc. via our Computerized Maintenance Management System. The PM management is a
dynamic and on-going endeavor.

THE CORRECTIVE WORK ORDER: Departments/Divisions are responsible for designating a
representative authorized to use the CMMS web request system to input work requests for their
building and/or department. Work requests should be as specific as possible so Facilities clearly
understands the nature of the work request. It is important that you anticipate forthcoming needs to
eliminate crisis requests and provide enough lead-time for Facilities to schedule your request in the
Department’s work flow. Emergency work such as overflowing water, burning odors, etc. should be
called in immediately using the Department’s main number: 244-3230. We ask that routine work be
entered into the web request system, rather than verbally requesting work when you see a
maintenance technician, this way your request is not lost or forgotten.

Work priorities for Facilities fall into the following categories:

Priority 1: Health, safety and welfare problems;

Priority 2: Preventive maintenance items;

Priority 3: Accommodations for new FTE's;

Priority 4: Disruption of daily work, e.g. power problems;
Priority 5: Matters that increase productivity;

Priority 6: Matters of convenience.

In the event that a work request is found to involve more than routine work, it may be classified as a
project. A project means new construction or remodeling, extensive use of subcontractors, extensive
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coordination among Divisions/Departments, and contractors, multi-phased work processes, specialty
tools, or one that requires formal bidding for services and materials in conformance with published
Mesa County Purchasing Policies. In that event, the requestor will be contacted directly by Facilities
personnel to discuss the request and a mutually agreed upon course of action, schedule, etc.

SUMMARY OF SERVICES

SECTION SERVICE PROVIDED
1.01 Cabling

1.02 Carpet Cleaning and Replacement
1.03 Communications

1.04 Computer Services

1.05 Construction Services
1.06 Custodial Services

1.07 Electrical Rooms and Telephone Rooms
1.08 Emergency Services
1.09 Environmental Services
1.10 Equipment Maintenance
1.11 Furniture

1.12 Grounds Administration
1.13 Moving Services

1.14 Painting

1.15 Parks Administration
1.16 Projects

1.17 Real Estate Leases

1.18 Repair and Maintenance
1.19 Security

1.20 Signs

1.21 Snow Removal

1.22 Surplus Property

1.23 Window Washing

1.01 CABLING: It is the policy of Facilities to provide electrical, communication, and data
cabling services in Mesa County Facilities in cooperation with the Information Technology
Department. Upon receipt of a request, Facilities will coordinate with I.T, as necessary to perform
minor cabling with in-house personnel in conformance with applicable building codes. If the work is
extensive or cannot be performed in-house in a reasonable time, Facilities will retain a third-party
contractor to perform the requested work. All electrical connections will be done by qualified,
licensed contractors in conformance with applicable building codes.

1.02 CARPET CLEANING AND REPLACEMENT: It is the policy of Facilities to maintain

all carpets in a clean and well-kept manner and to replace carpets past their useful life. Facilities will
schedule routine carpet cleaning in all buildings, respond to specific cleaning requests and schedule
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annual carpet replacement on an as-needed basis. All carpet cleaning and replacement will be
performed by outside third-party contractors whose services will be obtained in conformance with
published Mesa County purchasing procedures. Facilities requests that all County personnel notify
Facilities, via the web request system, of any tripping hazards, worn, dirty or damaged carpet areas as
soon as they are detected.

1.03 COMMUNICATIONS: ltis the policy of Facilities to provide support to Mesa County I.T.
in providing communications services. All work order requests for these services will be
coordinated with L.T. as the lead Department.

1.04 COMPUTER SERVICES: Although Facilities does not directly provide computer services,
it is the policy of Facilities to provide support to L.T. as needed for maintenance of the County
computer network units, and for cabling, furniture, and other services necessary to support
implementation of Mesa County’s Automation Plan. Any request to move computers or related
equipment must be approved by I.T. and Facilities Divisions.

1.05 CONSTRUCTION SERVICES: It is the policy of Facilities to provide construction
services to meet the dynamic space needs of Mesa County Divisions and Departments within the
bounds of the Mesa County Strategic Facilities Plan.

All requests for new construction and remodeling will be evaluated by Facilities as to their
consistency with the strategic and tactical plans; their effect on overall operating costs; Departmental
operating efficiency; and enhancement of public service. Facilities will also prepare detailed
construction cost and time estimates either in-house or with the assistance of outside professionals.
Facilities will provide the requestor with the cost estimates, time frame and recommendations. Cost
estimates will include all anticipated construction, communications, land, environmental, operating,
regulatory costs, etc. It is the responsibility of the requesting Department to prepare whatever budget
requests are necessary, and to present their request to the Administration and Mesa County
Commissioners.

All outside contractors or material suppliers will be procured in conformance with published Mesa
County bidding, contracting and purchasing procedures, and all electrical, plumbing, mechanical and
structural work will be performed by qualified licensed contractors in accordance with applicable
local, state and federal code regulations.

1.06 CUSTODIAL SERVICES: It is the policy of Facilities to maintain all Mesa County
buildings in a clean and presentable condition by:

1) Contracting with qualified third-party, bonded contractors in conformance with
published Mesa County bidding and contracting procedures;

2) Designating a Facilities contract administrator to supervise all custodial contractors
and cleaning operations. Please call 244-3230 for custodial problems;
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3) Performing, in conjunction with the Mesa County Sheriff's Office, a security check
on all contractor personnel working in Mesa County Facilities;

1.07 ELECTRICAL ROOMS AND TELEPHONE ROOMS: It is the policy of Facilities to
maintain electrical and telephone rooms in a clean and safe manner. These areas are not to be used
as storage closets, any party using electrical or telephone rooms for storage will be requested to
remove all articles stored in these Facilities. Fire code dictates the safe, clean and clear maintenance
of electrical and telephone rooms.

1.08 EMERGENCY SERVICES: It is the policy of Facilities to promptly

respond to any emergency situation upon notification of each event. These would

include, but not be limited to: Fire, water breaks, power outages, etc. Emergency service
may be obtained by calling the Facilities main number (244-3230) 8:00-5:00 p.m. or "911"
after hours or on weekends for emergencies.

1.09 ENVIRONMENTAL SERVICES: 1t is the policy of Facilities to conduct all work in an
environmentally sound manner and to ensure, to the extent practicable, that all Mesa County
subcontractors and vendors do the same. Facilities will also provide, via third-party contractors, or
state and federal agencies, environmental audits and air quality surveys, or underground storage tank
removal services on an as-needed basis. Facilities requires all Facilities vendors and subcontractors
to provide "material safety data sheets" on all products, e.g. cleaning materials, used in Mesa County
Facilities.

1.10 EQUIPMENT MAINTENANCE AND REPAIR: 1t is the policy of Facilities to perform
routine preventive maintenance, and breakdown repair on all County mechanical equipment, boilers,
refrigerated air systems, water coolers, air handlers, exhaust fans, etc. in conformance with sound
maintenance practices. Facilities is also responsible for such devices as door accesses, metal
detectors, etc. Facilities is not responsible for repair of computers, telephones, fax machines, copy
machines or other office equipment of this kind, or any personal property. However, Facilities, upon
receipt of a work request, may assist in moving or connecting of such equipment as time allows

1.11 FURNITURE: It is the policy of Facilities to standardize Mesa County furniture systems
and acquisition procedures to maximize office productivity, comfort, safety, ergonomic functionality

and furniture system flexibility by:

1) Working in concert with the Mesa County Purchasing and Risk to evaluate available
furniture systems and present acquisition procedures;

2) Developing work place standards as a part of the Mesa County Strategic Facilities

Plan;
3) Assisting departments in analyzing their specific furniture needs;
4) Repairing broken furniture, as practical or possible;
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1.12 GROUNDS ADMINISTRATION: It is the policy of Facilities to maintain all Mesa
County-owned grounds in a clean, safe and aesthetically pleasing condition:

Facilities requests that all employees notify Facilities, via a work request, of any hazardous or
unkempt conditions which may exist on Mesa County owned property by calling 244-3230.

1.13 MOVING SERVICES: It is the policy of Facilities to assist all Mesa County Divisions and
Departments with moving physical assets such as furniture, surplus property, files, etc. in the
following fashion:

1)
2)

3)

4)

Upon receipt of the work request, Facilities personnel will usually meet with the
requesting party to determine the size, complexity and schedule for the move;

If the move involves a single item such as a desk, Facilities will usually handle the
move internally as a part of the normal work flow;

If the move involves several pieces of furniture, cabling, new electrical, phone
moves, etc., Facilities will coordinate the work with other affected divisions, e.g. L.T.
and outside contractors;

Facilities will typically use a third-party moving contractor for multiple-item moves,
heavy or specialty items, or if the move must be performed on a tight schedule.

1.14 PAINTING: It is the policy of Facilities to perform routine painting of all Mesa County
Facilities by using both in-house personnel as time allows and qualified, licensed third-party
contractors. Painting priorities are:

1)
2)
3)

4)

All public areas;

All restrooms and other high traffic employee areas;

All exterior areas that are showing sufficient wear that non-painting will exacerbate
deterioration;

All offices showing significant deterioration, vacancy, being remodeled, recarpeted
or otherwise being remodeled.

Facilities will select and use consistent colors for all areas.

1.15 PARKS ADMINISTRATION: It is the policy of Facilities and Parks to maintain active
parks in a safe, clean and aesthetically pleasing manner by:

1)

2)

3)

Contracting with a licensed, bonded landscape contractor for necessary services in
conformance with published Mesa County bidding and contracting procedures;

Designating a Facilities contract administrator to supervise all parks contractors and
park operations. Please call 244-3230 for parks-related problems;

Together with the homeowners association or area park patrons, designate an area
resident to monitor the park condition and report to Facilities any deficiencies or
hazardous conditions;
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4) Using the CMMS, provide preventive maintenance on existing pump houses,
playground equipment and transfer stations in safe, usable and aesthetically pleasing
condition;

1.16 PROJECTS: Itis the policy of Facilities to analyze all work order requests to determine if
the request may be handled as routine work or be designated as a project. Projects may be defined by
one or a combination of the following tasks:

1) Any task other than routine maintenance requiring multiple-days to complete;

2) Any task requiring third-party consulting or other professional services;

3) Any task which alters the envelope of existing County Facilities;

4) Any tasks requiring the hiring of a third-party contractor, i.e. electrician, plumber,
etc.

7) Any task requiring a significant dollar amount which requires formal bidding or

contracting in conformance with published Mesa County purchasing procedures, or
Mesa County Commissioner approval at public hearing;
8) Any task requiring significant interdepartmental or interdivisional coordination.

All work order requests for construction services will be evaluated by Facilities personnel and if the
determination is made that the work order falls into the project category, a cost estimate for the work
will be prepared. If the job has already been budgeted, it will be scheduled and work will be
performed. Ifit is not budgeted and it has been determined that Facilities staff are able to schedule
the project within the annual time constraints, the requesting party will be responsible for preparing,
submitting and presenting the appropriate budget request.

All outside contractors or material suppliers will be procured in conformance with published Mesa
County bidding; contracting and purchasing procedures and all electrical, plumbing, mechanical and
structural work will be performed by qualified licensed contractors in accordance with applicable
local, state and federal code regulations.

1.17 LEASES: It is the policy of Facilities to both lease property to third parties and lease
property from third parties where such leases are in the best interest of Mesa County and the public.
All leases will be presented to the Mesa County Commissioners and Administration for approval at
public hearing. Specifically:

1) Standard form leases approved by the Mesa County Attorney will be used by
Facilities in leasing Mesa County property to third parties;

2) Leases for property, where Mesa County is the lessor, will be drafted by Facilities in
conjunction with the Mesa County Attorney's office;

3) Facilities will endeavor to ensure that all leases are negotiated at current or below
market rates;
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Facilities will maintain comprehensive files on each leased property.

1.18 REPAIR AND MAINTENANCE: It is the policy of Facilities to perform necessary,
routine preventive maintenance on all County Facilities in conformance with manufacturer's
recommendations and sound preventive maintenance practices so that all equipment and Facilities
may safely and efficiently reach or exceed their design life. Facilities will use automation, third-
party contractors, maintenance agreements, in-house expertise, professional third-party assistance,
and assistance from other governmental entities to ensure that the stated policy is met. Generally,
preventive maintenance falls into two categories: Mechanical equipment, and building structure and
finishes. Facilities is structured to allow these two separate but interdependent functions to occur
simultaneously and efficiently through interdisciplinary teamwork between the H.V.A.C. Group and
Building Group within the Facilities Division. The stated policy will be met specifically by:

1)

2)

3)

4)

3)

Creating equipment and building records within the CMM System for each piece of
mechanical equipment, and each building system, linking items to a scheduled
preventive maintenance task, and performing each task as scheduled;

Conducting building inspections and noting building deficiencies for entry into the
budgeting and scheduling processes;

Performing all work in conformance with applicable local, state and federal codes,
regulations and laws;

Ensuring that preventive maintenance remains the priority within the Division;

Soliciting the assistance of all employees in finding and reporting hazards and areas
of deterioration within all of our Facilities.

1.19 SECURITY: It is the policy of Facilities, in conjunction with the Mesa County Sheriff's
Office, to provide security services, to the extent practicable, within the limits of the existing
Facilities, specifically, Facilities will:

1)

2)

3)

4)

Provide electronic access control, intercommunication devices, electronic strike, etc.
in those areas where such devices will enhance security by limiting access to
authorized personnel only;

Provide access to Mesa County employees and other facility patrons, e.g. the 21st
Judicial System. All access systems will be provided by Facilities, via a third-party
electronic controls vendor, and utilize monitoring systems to the extent required,

With the assistance of M.C.S.O. perform security checks on all third-party
contractors and vendors performing work in areas containing sensitive materials

and/or in instances where work is performed after hours or on weekends;

Provide area and security lighting as needed,;
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1.20 SIGNS: It is the policy of Facilities to provide signage services to all Mesa County
Departments/Divisions. Sign types include, but are not limited to, employee office plaques,
directional signage, safety signage, and specialty signage, e.g. elections. Facilities will endeavor to
maintain sign uniformity to the extent practicable through the use of consistent materials, type-size
and style and location. Facilities will not allow the use of sticky-backed tape or other adhesives that
damage existing surfaces. Facilities will procure and hang signs upon receipt of work order request.

1.21 SNOW REMOVAL: Itis the policy of Facilities to provide snow removal services at Mesa
County Facilities to provide safe ingress and egress from each building for the general public and for
Mesa County employees. Specifically, Facilities will:

1) Begin snow removal service at 6:30 a.m. each working day and endeavor to have all
walks, ramps, stairs, entries, etc. cleared by 7:30 a.m. the same day;

2) Apply snow melting compounds in amounts sufficient to ensure proper ice clearing,
but with care so as to not damage concrete, vegetation, or building floor coverings.
This operation will occur both mornings and evenings;

3) Contract with qualified third-party contractors to clear snow from parking lots.
Facilities will endeavor to have parking lot snow removed before the start of the
working day after the snow has accumulated;

4) Continue snow clearing operations throughout the day on especially heavy snowfalls;

5) Provide 24-hour snow removal service to selected areas of the Mesa County
Detention Facility and Sheriff's Office.

Facilities encourages each employee to look for and report areas of ice/snow accumulation to
Facilities as soon as it is identified.

1.22 SURPLUS PROPERTY: Facilities in conformance with policies established by the Finance
Department and Purchasing Department Policies and Procedures, coordinates the, storage, disposal,
or sale of fixed assets.

1.23  WINDOW WASHING: It is the policy of Facilities to keep all exterior windows and
screens clean and operable. Facilities will:

1) Incorporate all interior windows and both interior and exterior store-front entry glass
into its custodial contracts as stipulated in the specific agreements;

2) Contract with a bonded, qualified third-party vendor for all exterior window and
screen cleaning not included in the custodial contract.

Facilities encourages the web request contact personnel to report non-operational windows as soon
as they are identified.

E:\GDrive_1\Policy\Facilities Policy October 2014 .doc



Exhibit F

1.24 WARRANTY: Facilities follows the manufactures warranty. Facilities requests warranty

repairs directly from the installer and supplier. Warranty request are tracked through the CMMS
software system.

1) Typical one year warranty on installation on most equipment
2) One to Five year warranty on parts and material

3) Fifteen to Twenty year warranty on roofing systems

4) Seven to Ten year warranty on heat exchangers
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Exhibit F

Mesa County Facilities and Parks

315 N. Spruce Street

Grand Junction, CO 81501

Phone: 970-244-3230

Work Order
Service
Property RTPO Campus
Shop Parks/Grounds
Supervisor Linza, Gregory A
Account RTPO
Description
Asset
Description 02082
Location
Building
Parent

Shutdown Lockout/Tagout
Labor

Cantrell, Jule P.
Cantrell, Jule P.
Cantrell, Jule P.
Cantrell, Jule P.
Cantrell, Jule P.
Cantrell, Jule P.
Cantrell, Jule P.
Cantrell, Jule P.
Cantrell, Jule P.
Cantrell, Jule P.
Cantrell, Jule P.
Cantrell, Jule P.
Cantrell, Jule P.
Cantrell, Jule P.
Cantrell, Jule P.
Cantrell, Jule P.
Cantrell, Jule P.
Cantrell, Jule P.
Cantrell, Jule P.
Cantrell, Jule P.
Cantrell, Jule P.
Cantrell, Jule P.
Cantrell, Jule P.

Printed 10/22/2014 4:20:21 PM

Safety | | Warranty

Fax: 970-244-3240

Parks, Landscapes and Open Spaces, 01/01/2014

Issued 1/3/2014 9:03:23 AM
Due 1/1/2014

Status Open

Substatus

RTPO GJ GVT/Trns Site-525 So. 6th St.

RTPO GJ GVT/Trns Site-525 So. 6th St.

Activity
GROUNDS ROUTINE MAIN

GROUNDS ROUTINE MAIN
GROUNDS ROUTINE MAIN
GROUNDS ROUTINE MAIN
GROUNDS ROUTINE MAIN
GROUNDS ROUTINE MAIN
GROUNDS ROUTINE MAIN
GROUNDS ROUTINE MAIN
GROUNDS ROUTINE MAIN
GROUNDS ROUTINE MAIN
GROUNDS ROUTINE MAIN
GROUNDS ROUTINE MAIN
GROUNDS ROUTINE MAIN
SNOW REMOVAL

ADMINISTRATIVE

GROUNDS ROUTINE MAIN
SNOW REMOVAL

GROUNDS ROUTINE MAIN
GROUNDS ROUTINE MAIN
GROUNDS ROUTINE MAIN
GROUNDS ROUTINE MAIN
GROUNDS ROUTINE MAIN
GROUNDS ROUTINE MAIN

Work Order

Department

Requested

Requester

Inspection Phone

Category
Parks/Grounds

Parks/Grounds
Parks/Grounds
Parks/Grounds
Parks/Grounds
Parks/Grounds
Parks/Grounds
Parks/Grounds
Parks/Grounds
Parks/Grounds
Parks/Grounds
Parks/Grounds
Parks/Grounds
Parks/Grounds
Parks/Grounds
Parks/Grounds
Parks/Grounds
Parks/Grounds
Parks/Grounds
Parks/Grounds
Parks/Grounds
Parks/Grounds

Parks/Grounds

18857

Repair and Maintenance of Parks and Grounds at Buildings and Parking Lots

RTPO

Std Hrs 1
Priority 9
Type  Routine
Taken By JC

1/2/2014 4:57:24 PM

Hours:

Est.
0.00

0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00

Reg. O.T. Dbl. Other

Page 1of §



Exhibit F

Mesa County Facilities and Parks

315 N. Spruce Street
Grand Junction, CO 81501
Phone: 970-244-3230 Fax: 970-244-3240

Work Order 21506

Service Equipment (Elevator Inspections), 8/1/2014

Property RTPO Campus Issued 8/4/2014 4:19:55 PM Std Hrs 1
Shop Building Due 9/5/2014 Priority 6
Supervisor Morgan, Edward A. Status Open Type  Preventive
Account RTPO Substatus Taken By SM
Description Annual Inspection of all elevators in each county building.
PM'S

Asset RTPO GJ GVT/Trns Site-525 So. 6th St. Department RTPO

Description 02082

Location

Building RTPO GJ GVT/Trns Site-525 So. 6th St. Requested 8/4/2014 4:18:32 PM

Parent Requester

Shutdown Lockout/Tagout v Safety | Warranty ¥ Inspection Phone

Labor Activity Category Hours: Est. Reg. O.T. Dbl. Other
Medina, Steve PM'S Elevator 1.00

Parts Description Location Aisle/Shelf/Bin Qty Est. Qty Used
Other Costs Description Est. Cost
Primary Failure: Secondary Failure:

Downtime: Lost Time:

Comments:

Date Completed: Charge to:

Printed 10/22/2014 4:20:47 PM Work Order 21506 Page 1 of 1
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Mesa County Facilities and Parks

315 N. Spruce Street
Grand Junction, CO 81501
Phone: 970-244-3230 Fax: 970-244-3240

Work Order 21530

Service Equipment (Fire protection and detection), 8/1/2014

Property RTPO Campus Issued 8/4/2014 4:24:16 PM Std Hrs 2
Shop Building Due 11/14/2014 Priority 3
Supervisor Morgan, Edward A. Status Open Type  Preventive
Account RTPO Substatus Taken By TM
Description Test and inspect the following systems

Wet systems

Dry systems

Pre-Action systems

Notification system

Detection systems

Fire Extinguishers

Halon systems
Asset RTPO GJ GVT/Trns Site-525 So. 6th St. Department RTPO
Description 02082
Location
Building RTPO GJ GVT/Tms Site-525 So. 6th St. Requested 8/4/2014 4:18:32 PM
Parent Requester

Shutdown Lockout/Tagout v Safety | | Warranty Inspection Phone

Labor Activity Category Hours: Est. Reg. O.T. Dbl. Other
Morfin, Tim A. <none> 2.00

Parts Description Location Aisle/Shelf/Bin Qty Est. Qty Used
Other Costs Description Est. Cost
Primary Failure: Secondary Failure:

Downtime: Lost Time:

Comments:

Date Completed: Charge to:

Printed 10/22/2014 4:19:59 PM Work Order 21530 Page 1 of 1



Mesa County Facilities and Parks

315 N. Spruce Street
Grand Junction, CO 81501
Phone: 970-244-3230

Work Order 22368

Exhibit F

Fax: 970-244-3240

Service Light Bulb Replacement
Property RTPO Campus Issued 10/20/2014 12:54:06 PM Std Hrs 0
Shop Due 10/20/2014 9:20:20 AM Priority 0
Supervisor Status Open Type  Demand
Account RTPO Substatus Taken By SM
Description Hello!
The light bulb above Route 1 bus loading area is out at the downtown transfer station. Please replace.
Thank you!
Asset RTPO GJ GVT/Trns Site-525 So. 6th St. Department RTPO
Description 02082
Location lights above Route 1 bus pickup
Building RTPO GJ GVT/Trns Site-525 So. 6th St. Requested 10/20/2014 9:20:20 AM
Parent Requester Biz Collins
Shutdown Lockout/Tagout Safety = Warranty Inspection Phone 970 683-4339
Labor Activity Category Hours: Est. Reg. O.T. Dbl. Other
Medina, Steve <none> 0.00
Parts Description Location Aisle/Shelf/Bin Qty Est. Qty Used
Other Costs Description Est. Cost

Primary Failure:
Downtime:
Comments:

Date Completed:

Printed 10/22/2014 4:21:12 PM

Secondary Failure:
Lost Time:

Charge to:

Work Order 22368

Page 1 of 1
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Mesa County Facilities and Parks

315 N. Spruce Street
Grand Junction, CO 81501

Phone: 970-244-3230 Fax: 970-244-3240

Work Order 22341

Service Furnishings

Property Courthouse And Annex Campus Issued Std Hrs 1
Shop Building Due 10/23/2014 4:02:22 PM Priority 4
Supervisor Morgan, Edward A. Status Requested Type Demand
Account Human Resources Substatus Taken By

Description -hang pictures in HR area and Franks office.

-move tagged furniture from 2nd floor (old finance area to Shelley Vehiks office 3rd floor HR
-Move big conference room table from HR to Finance work room

Asset Courthouse and Annex Department Human Resources

Description

Location HR

Building Courthouse and Annex Requested 10/16/2014 4:02:22 PM

Parent Requester Cindy Barnett

Shutdown Lockout/Tagout Safety | | Warranty Inspection Phone 970/244-1856

Labor Activity Category Hours: Est. Reg. O.T. Dbl. Other
Parts Description Location Aisle/Shelf/Bin Qty Est. Qty Used
Other Costs Description Est. Cost
Primary Failure: Secondary Failure:
Downtime: Lost Time:
Comments:
Date Completed: Charge to:

Printed 10/17/2014 12:10:52 PM Work Order 22341 Page 1 of 1
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POLICY 5.0 — FARE POLICY

ARTICLE I: PURPOSE

The fare policy is used to provide direction in making decisions about changes in Grand
Valley Transit's (GVT) fare structure. The policy is composed of objectives and
guidelines. The objectives indicate the general goals that the GVT fare structure should
achieve. The guidelines provide more specific direction on the various aspects of a fare
structure. The intent of each of the guidelines is to further explain in a discussion
section that follows each statement.

This Fare Policy applies to the fixed-route system.

ARTICLE 11: OBJECTIVES

1. To promote fixed-route ridership by making the fare structure attractive to users

2. To improve the farebox recovery ratio

3. To improve the efficiency of fare collection

4. To promote equality of fare payment among patrons

5. To promote the most independent, appropriate and cost effective service option for
people with disabilities.

ARTICLE 111: APPLICATION
This policy applies to all recommendations for changes to the fare structure.

ARTICLE 1V: GUIDELINES

1. Recommendations for changes in the fare will be developed by the
Regional Transportation Planning Office (RTPO) and GVT staff. Decisions on
fare changes are made by the Grand Valley Regional Transportation
Committee (GVRTC). A public hearing is required for any increase in fares.

2. When making recommendations for changes to the fare, staff will consider
the inflation rate, ridership and revenue trends, local economic trends,
trends in automobile-related costs such as gas, service changes, the value of
the service to the rider, market conditions and opportunities, GVT financial
situation, GVRTC goals and objectives, and GVRTC policy. This policy statement
lists the most important factors to be considered in making recommendations for
changes to the fare structure. The list of factors to be evaluated is not meant to be
exclusive; other factors will need to be considered from year to year. It is further
recommended that staff continue and maintain a ridership model in order to more
accurately predict the effects of changes in the fare structure.

3. Increases to the Group Pass rates will be based on guidelines included in
the Group Pass section of this policy.

Revised: April 2014 18
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4. Increases in the farebox recovery ratio should be pursued primarily by
improving the ridership productivity of the system and by improving internal
operating efficiency. There are three ways to improve farebox recovery ratio: by
increasing the fare (in real terms); by improving internal operating efficiency; and by
improving ridership productivity. Improvements in internal operating efficiency should
be pursued whenever possible. Improvements in ridership productivity are likely to
provide the greatest potential for a significant improvement to the farebox recovery
ratio. The average fare remains stable (in real terms); a 10 percent increase in ridership
productivity would achieve a 10 percent improvement in the farebox recovery ratio.

5. Prepayment of fares on the fixed-route system shall be encouraged.
Accordingly, passes should be priced below the cash fare. Prepayment of fares
benefits GVT in a number of ways: It improves the cash flow situation; it guarantees
ridership and revenue by the customer; it reduces the chance of nonpayment or
underpayment; and it speeds boarding. Prepayment mechanisms also tend to
encourage increased ridership by customers since the cost of the ride is not required at
the time the decision to take the ride is made. Riders making the longest-term
commitment to use the system should receive the greatest discount. For example,
someone buying a one month pass should receive a bigger discount than someone
buying a one week pass.

6. Fare payment options that effectively attract a different market segment
or encourage increased use of the bus by current riders shall be developed.
The fare payment options should be made conveniently available to
customers. GVT currently offers customers the choice of paying cash, day, eleven
ride, monthly, student semester, six-month, and annual passes. Each of these fare
payment options is attractive to a different segment of the market. Other fare payment
options that attract additional riders, increase bus use among current riders, or are
more convenient forms of current options should be investigated and, if feasible,
implemented. Convenient access to all fare payment options will tend to make the
system more attractive to customers and thus will increase ridership.

7. The design and number of fare payment instruments shall consider the
ease of enforcement by bus operators and ease of understanding by
customers. Bus operator enforcement of fares is necessary to ensure adherence by
customers to the fare policies. The ease of enforcement is dependent upon the design
of the fare payment instrument and the quantity of different fare payment options
available. These two factors should be considered when making decisions on the
implementation of a new fare option or the redesign of an existing fare instrument.
Fare enforcement programs should be evaluated periodically to ensure that they are
appropriate.

Revised: April 2014 19
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ARTICLE V: PUBLICATION AND POSTING
All revisions to this policy will be subject to Policy 2.0 —Public Participation Process.

The fare structure will also be included as a part of all future GVT maps, schedules, and
brochures and will become part of the GVT website.

ARTICLE VI: MAINTENANCE
The Regional Transportation Planning Office will monitor application of this policy as it
relates to cash fares, and standard passes, and propose revisions as necessary.

PRIVATE NONPROFIT, HUMAN SERVICE AND
GOVERNMENT AGENCIES

OBJECTIVES

The GVRTC offers private nonprofit, human service and government agencies the
opportunity to purchase GVT fare media at a 50 percent discount. This discount is
granted in recognition of a community need for transportation services for individuals
and families who are working with these agencies to seek employment, housing, and
medical services.

APPLICATION
This policy applies to any private non-profit (501-3-c), human service and government
agencies who wishes to purchase fare media from GVT.

PROGRAM GUIDELINES

Eligibility determination is conducted by GVT. Agencies wishing to participate may
complete the necessary application at GVT. Upon successful certification, agency staff
may call GVT to place a fare media order. Agencies are eligible for a 50 percent
discount toward the purchase of fare media.

MAINTENANCE

The GVT Operator is responsible for monitoring and making recommendations for
modifications to this policy. A semi-annual report of program use will be produced and
forwarded to the RTPO for review.

DISTRICT 51 AND LOCAL HIGHER EDUCATION
INSTITUTIONS WHOLESALE DISCOUNT PROGRAM

OBJECTIVES

The GVRTC offers School District 51 and local higher education institutions a wholesale
discount on the purchase of fare media. This discount recognizes that the School
District and the local higher education institutions play an important role in the ridership
and distribution of fare media to GVT customers.

Revised: April 2014 20
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APPLICATION

This policy applies to all District 51 High/Middle Schools that choose to contract with
GVT for the sales of fare media as well as all local higher education institutions. All
Schools will be issued passes according to the same discount structure.

PROGRAM GUIDELINES
GVT offers a $60 Student Pass per student per semester.

MAINTENANCE
The GVT Operator is responsible for monitoring and making recommendations for
modifications to this policy.

GROUP PASS PROGRAM

OBJECTIVES

The GVRTC offers a Group Pass Program for agencies to have the opportunity to
purchase GVT fare media at a 50 percent discount. The employer enters into an annual
contract for services with GVT. In this way, the cost per person for the service is
significantly reduced, and ridership within the group can be expected to increase
significantly.

Group pass programs attempt to:

1. Increase ridership and ridership productivity (rides per service hour);
2. Maintain or increase the farebox to operating cost ratio; and

3. Decrease the cost per trip.

The establishment of these programs is based on the premise that increased use of
transit, as a replacement to the single-occupancy vehicle, is a goal established by our
community because it will provide numerous benefits. In order to meet that goal, GVT
should aggressively pursue fiscally responsible programs that increase use of the bus,
particularly in areas with traffic congestion, parking or air quality problems, or where
there is a transportation need that can be effectively addressed with public transit.

APPLICATION
The following guidelines apply to all group pass programs established by the GVRTC.

PROGRAM GUIDELINES

Qualifying Organizations

The GVT will consider any organization, public or private, for a group pass program.
Organizations wishing to participate may complete the necessary application at GVT.
Upon successful certification, organization staff may call GVT to place a fare media
order. Organizations are eligible for a 50 percent discount toward the purchase of fare
media if it:

Revised: April 2014 21
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1. Includes at least 25 individuals

2. Is financially capable and legally empowered to enter into a contract with GVT
and meet the financial obligations dictated by that contract.

3. GVT will consider qualifying organizations on a first-come/first-served basis,
only if GVT has the service and equipment capacity to serve that organization.

Term of the Contract

Contracts will normally be for a one-year period, with annual renewals. Yearly
evaluation, at a level appropriate for the size of the organization, is to be conducted of
each group pass program prior to renewing the contract to determine if the pricing
criteria are still being satisfied.

Operational Issues

Group pass participants are to have a GVT pass that is easily verified by the bus driver.
The GVT pass must have been issued and approved by GVT. Participating organizations
will be responsible for administering the program within their organizations.

Marketing

GVT will provide trip planning assistance for the individuals of a group pass
organization. Marketing of the service to individuals of a group pass organization will
be conducted where it is determined to have a significant impact on ridership.

Maintenance
The GVT Operator is responsible for monitoring and making recommendations for
modifications to this policy.

HALF-FARE PROGRAM

OBJECTIVE

To provide reduced fares for seniors and people with disabilities in cooperation with the
Federal Transit Administration’s (FTA) half-fare requirements. FTA grantees are
required to implement a half fare schedule during off-peak hours of service. Grantees
must ensure that elderly persons and persons with disabilities, or an individual
presenting a Medicare card, will be charged during off-peak hours for transportation
services financed under FTA Section 5307 funds not more than 50 percent of the peak
hour fare.

BACKGROUND

Urbanized Area Formula Grant Program (Section 5307) grantees must allow elderly
persons, persons with disabilities, and Medicare card holders to ride fixed route services
during the off-peak period for a fare that is not more than one-half the base fare
charged other persons during the peak period.
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This requirement is for fixed-route service only. It is not applicable to demand
responsive service open to the general public.

APPLICATION
This program applies to all qualified individuals who are eligible according the
guidelines contained in the Half-Fare program.

PROGRAM GUIDELINES

GVT’s Half-Fare program provides half-price discounted bus fares to people aged 65
and older, people who receive Medicaid or Medicare and persons with disabilities, 10:15
a.m. until 2:15 p.m. Monday-Friday and all day Saturday.

Who qualifies for the half-fare program?

1. Persons aged 65 and older

2. Persons who receive Medicaid or Medicare

3. Persons with disabilities

4. People who meet the FTA definition of disabled:

“disabled person means any individual who, by reason of illness, injury, age, congenital
malfunction, or other permanent or temporary disability, are unable, without special
facilities or special planning or design to utilize mass transportation and services as
effectively as persons who are not so affected.”

OTHER DEFINITIONS
ELDERLY: "Elderly" by FTA regulations is to "at a minimum, include all persons 65
years of age or over."

DISABLED: Persons with disabilities are defined by FTA as persons "who by reason of
illness, injury, age, congenital malfunction, or other incapacity or temporary or
permanent disability (including any individual who is a wheelchair user or has semi-
ambulatory capabilities), cannot use effectively, without special facilities, planning, or
design, mass transportation service or a mass transportation facility."”

MEDICARE CARD HOLDER: The definition of Medicare card holder is self-
explanatory. Though most Medicare card holders are elderly, it is important to
recognize that Medicare cards can be issued to non-elderly persons with a disability. A
Medicare card can be issued to anyone over 20 years of age who has received Social
Security or Railroad Retirement Board disability benefits for more than 24 months or is
a kidney dialysis or kidney transplant patient.

Eligibility: FTA regulations state that a Medicare card may be used as proof of
eligibility for the elderly and persons with disabilities to qualify for the half fare.
Anyone with authorized possession of a Medicare card may show the Medicare card to
the bus driver to access the half fare rate during posted half fare scheduled times.
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In order to ensure that the person presenting a Medicare card is the authorized
individual, GVT may request additional proof of identity (i.e. another card with a
photograph) for checking the validity of the Medicare card and not as further proof of
eligibility.

What do I need to have to show that I qualify?
1. Medicaid or Medicare Card
2. Official verification of age (valid driver’s license, passport, State ID card)

MAINTENANCE

The GVT Operator is responsible for monitoring and making recommendations for
modifications to this policy.

FARE STRUCTURE

Fare Category Price
Cash Fare $1.50
ADA Paratransit $3.00

Medicaid/Medicare, Persons with
Disabilities and Senior Persons

(65 years & older)* $0.75
Day Pass $3.75
11 Ride Pass $15.00
1 Month Youth/Senior $22.50
1 Month Pass $45.00
Student Semester Pass $60.00
6 Month Youth/Senior $115.00
6 Month Pass $150.00
12 Month Youth/Senior $195.00
12 Month Pass $275.00
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*10:15 a.m. until 2:15 p.m. Monday-Friday and all day Saturday.
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FAREBOX SCHEDULED MAINTENANCE

The preventative maintenance (PM) programs for farebox components are described
below. PMs will be conducted by Mesa County or its designee.

1. Automated Farebox Units will receive the preventative maintenance described in
Appendix A of this document and in Odyssey Validating Farebox Operation &
Service Manual M-24003-4SM, pages 285-290.

a. Farebox PM Reports should also be used to track maintenance. Procedure
is included as Appendix B in this document but can also be found in Data
System Operation & Service Manual M-25682-2.05.09V, pages 1-28, 1-29,
8-22, & 8-23.

b. Cashbox PM on Vaulting Reports should also be used to track
maintenance. Procedure is included as Appendix C in this document but
can also be found in Data System Operation & Service Manual M-25682-
2.05.09V, pages 8-18 & 8-19.

2. The Revenue Collection System Stationary Vault will receive the preventative
maintenance described in Appendix D but can also be found in Revenue
Collection System Stationary Vault Operators & Service Manual #M-00544-SM,
page 7-1.
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PART Ill - MAINTENANCE

Chapter 17.PREVENTATIVE MAINTENANCE
17.1 Recommended Schedules

Periodic inspections and preventative maintenance are the keys to trouble-free farebox operation.
Schedules below are a guide for your PM program. Adjust intervals per your Agency’s experience.

WARNING: Before performing any inspection or maintenance functions that require removing
components or subassemblies from the farebox, turn the master power switch inside the farebox
to OFF (see Figure 5-3).

CAUTION: ONLY DURING PREVENTIVE MAINTENANCE (every 6 months) - If you
remove/replace a Coin or Bill Validator from the Odyssey during PM, you must reset the
cumulative totals as follows: 1) Run a Probing Summary Report from the data system to
verify the particular farebox was probed. 2) If it wasn’t probed, probe the farebox now to
capture the stored data. 3) Memory-clear the farebox with a white jumper (refer to Sect.
6.1). (Memory-clearing erases cumulative counts, revenue/ridership data, if present.)

NOTE: If the Farebox is being repaired while it’s in service, do NOT memory clear.

WARNING: When removing plugs from sockets, pull on the PLUG, not the WIRES. Pulling on
plugs may loosen contact points, break wires, or pull wire out of plug.

WARNING: When cleaning rubber or plastic components, do not use any cleaners not
recommended by Genfare,

NOTE: Genfare suggests changing cashbox locks and keys every three years as part of the PM
program. This assures proper operation and a high level of security.

NOTE: Odysseys with the D25718 logic board can be put into TRiM cleaning mode without a magnetic
"cleaning" card. First access the maintenance menu on the OCU by holding down the green (dump)
button and pressing the # key. In the maintenance menu, press the down arrow key until the word
‘MAINTENANCE" is highlighted, then enter the maintenance code 123456, and press the # key again.

TABLE 17-1. ODYSSEY PREVENTATIVE MAINTENANCE SCHEDULE

Module Component Task Material Required/Comment

MONTHLY CLEANING

Magnetic swipe 4 swipes with Cleaning card,

card reader cleaning card GFI part #A14243-0004
Coin/token Clean Sponge & isopropyl alcohol
insertion cup

QUARTERLY CLEANING AND INSPECTION - The above plus:

Farebox exterior Sheet metal, Clean as needed Mild detergent
windows
OCU Keypad Clean as needed Mild detergent
Passenger Clean as needed Soft damp cloth
display and
buttons

PREVENTATIVE MAINTENANCE - 17-1
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ODYSSEY VALIDATING FAREBOX MAINTENANCE MANUAL

TABLE 17-1. ODYSSEY PREVENTATIVE MAINTENANCE SCHEDULE

Module Component Task Material Required/Comment
Passenger display Clean as needed Soft damp cloth
and buttons
Coin validator Clean, remove lint, | Externally — mild detetgent on damp cloth;
debris internally, compressed air or isopropyl
REV. A alcohol
Clean, remove lint, | Externally — mild detetgent on damp cloth,
debris internally, compressed air or isopropyl
alcohol
Solenoid Inspect, clean Cotton swab and isopropyl alcohol
Coin/token Clean All-purpose cleaner
return cup or mild detergent & water
Bill validator Clean as needed Externally — mild detergent on damp cloth;
internally — compressed air or damp cloth
Bill transport "O" tings Clean as needed Mild detergent
Belts & pulleys Inspect for wear;
replace if needed
Cashbox Lock mechanism Inspect
SEMIANNUAL OVERHAUL - All the above plus:
Bill transport Idler posts and Lubricate Dow Corning 200 fluid oil
drive pulleys GFI part #A24914-0001
20-tooth spur Lubricate Molykote 33 lubricant,
drive GFI part #A01417-0003
Cashbox Lock mechanism | Clean, lubricate slide Mild detergent
and coin/bill Molykote 33 lubricant,
strippers GFI part #A01417-0003
Locking bar Lubricate Molykote 33 lubdcant,
GFI part #A01417-0003
Electronic lock Drive gears & Lubricate Molykote 33 lubricant,
drive stud GFI part #A01417-0003
Coin bypass Inspect, clean, Molykote 33 lubticant,
mechanism lubricate GFI part #A01417-0003
THREE-YEAR OVERHAUL — All the above plus:
Cashbox Replace cashbox ID Cashbox ID battery,
battery GFI part #1D03825-0001

17-2 - PREVENTATIVE MAINTENANCE
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PART 11l - MAINTENANCE

TABLE 17-1. ODYSSEY PREVENTATIVE MAINTENANCE SCHEDULE

Module Component Task Material Required/Comment
Farebox, Magnetic locks | Replace all with new Optional but recommended by GFI for
cashbox, cashbox and keys key combination security
receiver
Pedestal floor Clean Scotchbrite™ and wire brush. Clean
and base casting underside of pedestal and top edges of base
casting

The following procedure is recommended when performing quarterly maintenance on the TRiM:
1) Unplug the TRiM and remove it from the farebox.

2) Remove the ficket cassette. Blow dust out of cassette and ticket path using compressed air; run cleaning

card to clean rollers.

3) Turn the TRiM upside down and inspect the yellow feed roller. If white with paper dust, this indicates
heavy usage — perform a semiannual overhaul.

TABLE 17-2. TRIM PREVENTATIVE MAINTENANCE SCHEDULE

Component Task Material Required/Comment
MONTHLY CLEANING
Ticket path (Teli TRiM that cleaning card is coming | Cleaning card,
by pressing green & # keys on OCU. | GFI part #A14243-0004
In Maint. Menu, press down arrow key
to highlight MAINTENANCE, enter
Maint. code 123456 & press # key.)
4 passes with cleaning card
QUARTERLY CLEANING AND INSPECTION - The above plus:
Drive belt Inspect for damage or wear
Feed (yellow) roller |Inspect/clean — remove cards, turn TRiM | Lint-free tissue or cotton swab;
upside down to expose roller. Use stiff |isopropyl alcohol
bristle brush; expose roller.
Rubber (black) rollers Clean/inspect Cleaning card
Optical sensors (6) Clean — remove conveyor board, Lint-free tissue or cotton swab;

unscrew and remove sensors, wipe; use
compressed air on bottom sensors

isopropyl alcohol; compressed air

REV. F
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ODYSSEY VALIDATING FAREBOX MAINTENANCE MANUVUAL

SEMIANNUAL OVERHAUL — All the above plus:
Magnetic heads Clean/inspect Cleaning card orlint-free tissue or cotton
swab; isopropyl alcohol
Print head Clean Cleaning card orlint-free tissue or cotton

swab; isopropyl alcohol

TABLE 17-3. TRIM PREVENTATIVE MAINTENANCE SCHEDULE

Component Task Material Required/Comment

Print head Clean Cleaning card orlint-free tissue ot cotton

swab; isopropyl alcohol
Solenoids Inspect; clean if necessary Lint-free tissue or cotton swab; isopropyl
alcohol
Gears Clean/inspect Damp rag

Edge guides Clean/inspect Damp rag

Drive belt Clean/inspect/teplace if necessary. Damp rag

Loosen 2 screws on idler assembly
(Figure 15-5), press tension roller down
to remove belt
Belt pulleys Inspect/clean Damp rag
2 belts in conveyor
Ticket cassette Inspect cassette; Replace cassette if damaged,;
adjust stripper gap if required adjust gap using feeler gauge
ANNUAL OVERHAUL - All the above plus:
Print head Replace Or every 125,000 cycles if sooner
Bearings, bushings Inspect — replace if worn
and motor
FIVE YEAR OVERHAUL — All the above plus:
TRiM battery Replace

17-4 - PREVENTATIVE MAINTENANCE
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PART 11l - MAINTENANCE

17.2 Cleaning Exterior Surfaces

CAUTION: When cleaning the bus, cover Odyssey top with a farebox cover (GFI
part #B24984-0001). Never spray water directly onto fatebox. Failure to do so may
damage internal components and void GFI’s warranty.

17.2.1 STAINLESS STEEL SURFACES

Normally, minimum care is required to maintain a stainless steel surface. Light routine cleaning is the
most practical procedure. Dirt, grease, and markings may be removed without harming the finish. A mild
detergent and water make a satisfactory cleaning solution. Stubborn dirt may require an abrasive cleaner.
When using such a cleaner, always rub in the ditection of the brush lines to preserve the finish.

When cleaning stainless steel surfaces, follow these guidelines:

® DO NOT use abrasives on any plastic patts.

® DO use the mildest cleaning procedure that will do the job effectively.
® DO follow the polish lines when using abrasive cleaners.

® DO rnse with water thoroughly after each cleaning operation.

* DO NOT FLOOD THE FAREBOX WITH WATER. Do not use a hose, pour water over
the top of the farebox, or allow direct pressure against the farebox.

¢ DO wipe the surfaces dry to avoid water marks.

® DO NOT use steel scrapers or steel wool pads in removing heavy dirt deposits. This leaves

small steel particles in the brushed surface and causes rust spots. If necessary, use plastic pads,
such as 3M® Scotchbrite™,

17.2.2 CLEANING FAREBOX PEDESTAL FLOOR

Every three to five years the pedestal should be removed from the base and cleaned to remove any
corrosion that could inhibit electrical grounding. Follow these steps:

1) Open cashbox door with a data probe and remove cashbox.

WARNING: The cashbox is heavy and must be firmly supported during the removal
process.

WARNING: Always tutn off the power before working inside the farebox.

2) With a 9/16” socket, remove four (4) 3/8-16 x 3/4” bolts from inside the pedestal attaching the
base to the farebox pedestal. Remove the pedestal from the base.

3) Use a plastic pad such as 3M® Scotchbrite™ to clean the bottom underside of the pedestal. Use
a wire brush to clean the top edge of the base casting.

4) Reverse the above steps to replace the pedestal on the base.

PREVENTATIVE MAINTENANCE - 17-5
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ODYSSEY VALIDATING FAREBOX MAINTENANCE MANUAL

17.2.3 TRANSPARENT PLASTIC INSPECTION WINDOWS

The windows are made of polycarbonate plastic, which may be cleaned using a mild detergent, warm
water, and a clean sponge or cloth. Always rinse well with warm water after cleaning.

Grease or oil spots may be removed by rubbing lightly with a soft clean cloth and naphtha, isopropyl
alcohol, or butyl cellosolve. Rinse with warm water — do not flood with water. Dry with a chamois
cloth or moist cellulose sponge to prevent scratching and water spotting.

To remove or minimize hairline scratches and minor abrasions, use a mild automotive polish. Test
the polish prior to extensive use. Two products that GFI has found useful in filling scratches are
Johnson’s Paste Wax (S.C. Johnson & Son, Racine, WI) and Mirror Glaze Plastic Polish M.G.H.10
(Mitror Bright Polish Company, Pasadena, CA).

In cleaning plastic surfaces, follow these steps:

® DO use the mildest detergent solution that will do the job effectively.

® DO rinse with water thoroughly after each cleaning.

* DO NOT FLOOD WITH WATER, do not use a hose or pour water over the farebox top.

® DO wipe the surfaces dry to avoid water marks.

®* DO NOT use abrasive cleaners, highly alkaline cleaners, or powdered cleanets of any kind.

®* DO NOT scrape the windows with blades or sharp objects.

®* DO NOT use benzene, gasoline, acetone, or carbon tetrachloride, ot products containing these.
®* DO NOT clean windows in the hot sun or at elevated temperatures.

17.2.4  PAINTED SURFACES

Additional cate is required to maintain the appearance of the painted components on the farebox’s top lid.
The epoxy-based paint used on the top lid is very durable and should provide many years of satisfactory
service. Normal accumulations of dirt, grease, or film may be removed with a solution of mild detergent
and water. Observe the following guidelines:

* NEVER USE ABRASIVES on painted surfaces; they remove the surface luster of the finish.

® Stubborn stains and spots may be removed by applying a high quality automotive polish. Apply
according to the manufacturer’s recommendations.

® In the event of a severe scratch, sand and prime the affected area, then apply matching enamel
to cover the area.

® DO use the mildest detergent solution that will do the job effectively.

® DO rinse with water thoroughly after each cleaning.

* DO NOT FLOOD WITH WATER, do not use a hose or pour water over the farebox top.
® DO wipe the surfaces dry to avoid water marks.

* DO NOT use petroleum or alcohol-based solvents;this removes the finish and leaves dull spots.

17-6 - PREVENTATIVE MAINTENANCE
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DATA SYSTEM MANUAL M-25682-2.05.09V

1.13 Step 13 - Run Farebox PM Report

The Farebox PM Report shows which fareboxes ate due for preventive maintenance, based on
designated cycle thresholds. Supervisors use this for scheduling PM.

REFERENCE: Sect. 8.1.10 — Farebox PM Report.

ACCESS: Main menu > Supervisor > Farebox PM Report

@ Farebox PM Report [Version 2.05.09.11] (= [EH =%
Report View Help
|BNE@ PP @ &= ?|
[ Search Critefia | [ Report I
Location A O Date Range for Bill Rejection & Card Misread
From I07/24/2012 _:I to '07/24/201 2 ;t

2 Downtown

3 Llincolnville Preventive Maintenance (PM) Threshold

4 Hometown Maximum number of coin/token usage 250000
5 Arywhoville P
6  Rivemity Maximum number of bill usage 50000

Maximum number of ticket/pass usage 50000

Additional Notes . N
A farebox is m for maintenance Eathe Maiimors ofigre 0

usage count of at one component has : . n
;’“ﬂ mm;.?wm ?ing h”m ot;‘lhe Maximum number of card misread 0

arebox has in use for longer ] 7 e
mandatory service schedule since the last PM. Mandatory service schedule 6 Monthis)
It the GF1 system is not notified of a farebox P The most recent farebox maintenance date is

via the memory clear event, the earfiest probe determined by the memory clear event that must be
date for the farebox will be used for the scheduled performed by the service personnel! before a
maintenance seaich. maintained farebox is put into action.

1. Choose:

Locations.
Date Range.

PM Thresholds - (maximum number of fare processing component usage cycles or bill/
card rejections occur - before PM service is required).

Buses.

2. Select Report tab.
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DATA SYSTEM MANUAL M-25682-2.05.09V

FAREBOX PM REPORT
AS OF WEDNESDAY NOVEMBER 07, 2012

GENFARE TRANSIT

A farebox is scheduled for maintenance if any of the following conditions has occurred since the last PM:

- Coin and token usage count exceeds 250,000
- Bill usage count exceeds 50,000

- Ticket and pass usage count exceeds 50,000
- The farebox has been in use for longer than 6 months

|- Bill rejection count exceeds 0

- Card misread count exceeds 0

|or any of the following conditions has occurred on July 24, 2012:

If the GF1 system is not notified of a farebox PM via the memory clear event, the earliest probe date for the farebox will be used for the scheduled
maintenance search.

Usage Count
Bus' [EaretoriD) WhostisecentEM) (ERsiicstErobing Com& Token Bl Ticket & Pass BN Rejection Card Misread
(S FirstiStreet HT i C IV SR L RN N A T I PR e
0 0 June 04, 2012 263 468 1 ] 0
393 3414 June 26, 2012 147 323 10 1 0
394 34137 June 17, 2012 175 370 13 8 0
27 34139 July 11, 2012 103 248 46 2 0
435 34187 June 01, 2012 425 903 44 3 0
42 34168 January 01, 1970 61 82 3 s 0
536 34099  January 01, 2000 12 14 0 0
s 34147 June 03, 2012 136 513 26 10 0
547 34183 June 02, 2012 61 529 62 1 9
3. Print report - l B or l Fa ;
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DATA SYSTEM MANUAL M-25682-2.05.09V

8.1.10

FAREBOX PM REPORT

Location Al

1 Main Street Garage
2 st Street Garage

Additional Notes
Afueboxksdndledfum&ﬁmm::w

farebox has been in use for longer than the

If the GF1 system is not notified of a farebox PM
via the memory clear evert, the earliest probe

maintenance search.

date for the farebox will be used for the scheduled

Date Range for Bill Rejection & Card Misread
From [07/24/2012 v| to [07/2422012  ~|

Preventive Maintenance (PM) Threshold
Maximum number of coin/token usage 250000

Masimum number of bil usage 50000
Masimum number of ticket/pass usage 50000
Masimum number of bill rejection 0
Maximum number of cardmisead 0
Mandatory service schedde 6 Monthis)

The most recert farebox maintenance date is
determined by the memory clear event that must be
performed by the service personne] before a
maintained farebox is put into action.

PURPOSE: The Farebox PM Report can be used by supervisors to identify fareboxes that are

due for preventive maintenance.

ACCESS: Supervisor > Farebox PM Report

OPTIONS: Select the garage location; date range; bus(es)and PM threshold (in minutes).
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DATA SYSTEM MANUAL M-25682-2,.05.09V

FAREBOX PM REPORT
AS OF THURSDAY JUNE 22, 2006

TRANSIT AUTHORITY

A firebox is scheduled for mairesnance if ety of the Sollowing conditions has occured since the last PAM:

- Coin md token usage court exceeds 250 000

- Bill usage count exceeds 50 000

- Ticket and pass usege count exceeds 50,000

- The firebox has been in use for langer than 24 morths

or sy of the following canditions has ocomred an August 28, 2005:

- Bill rejection count exceeds 8
- Card misresd coumt exceeds O

¥tha GFI systam is not notified of & firebox PM via the memary clear event, the earlisst probe date fir the firebox will be used fir the schaduled
mairtenmmce seach,

. N Usage Cound
Bus FarehoxID MostReend PM  Euliest Probing Cein & Tk Bill  Ticket & Pass  Bill Reecti Card Misresd

2005 9962 Taly 01,2005 7494 1519 8065 12 0
2013 9939 Taly 01,2005 6.107 1271 17342 24 0
2015 10034 Taly 01,2005 4314 921 5557 5 0
2016 9879 Tuly 01,2005 5980 1135 7061 3 )
2019 10095 Tuly 01,2005 6027 1218 7450 16 0
2024 10113 July 19,2005 5892 1141 6854 4 0
2027 9946 Fuly 11,2005 5313 1192 6394 13 0
2028 10062 Taly 01,2005 6465 1418 7444 4 0
6003 9901 Tuly 01,2005 3841 72 4492 9 0
6005 10182 Jaly 01,2005 4702 820 5594 6 0
6006 10523 Tuly 15,2005 10839 2256 13.766 1 0
6007 10519 Tuly 18,2005 2482 530 3063 4 0
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DATA SYSTEM MANUAL M-25682-2.05.09V

8.1.8 CASHBOX PM ON VAULTING REPORT

PURPOSE: The Cashbox PM on Vaulting Report can be used by supervisors to identify which
cashboxes need preventive maintenance (PM) based on how long it’s been in service. It lists the last
time PM was performed on each cashbox, last probe times, and vault counts.

ACCESS: Supervisor > Cashbox PM on Vaulting Report

OPTIONS: Select the garage Location and PM thresholds.

Location A [ Additional Notes

Main Street G ' A cashbox is scheduled for maintenance if it has
JSIEE s been vautted more than the specified threshold or
in use for longer than the mandatory service
schedule since the last PM.

If the GFl system is not notified of a cashbox PM
via the maintenance event {code 1001), the
earliest probe date for the cashbox will be used to
determine how long the cashbox is in service

2 1st Street Garage

Preventive Maintenance (PM) Thresholds
Maximum number of vaultings aliowed 1000

Mandatory service schedule _24 - Morth(s)

The most recent cashbox maintenance date is
detemined by the cashbox PM event (code 1001)
that must be recorded by the service personne!
immediately after a maintained cashbox is inserted
into an active farebox.

8-18



Exhibit |

DATA SYSTEM MANUAL M-25682-2.05.09V

CASHBOX PM ON VAULTING REPORT
AS OF WEDNESDAY JUNE 28, 2006
TRANSIT AUTHORITY 1

A cashbox is scheduled for maintenance if it has been vaulted more than 1,000 times or in use for longer than 24 months since the last PM.

If the GF1 system is not notified of a cashbox PM via the maintenance event (Code 100 1), the earliest probe date for the cashbox will be used

for the scheduled maintenance search,

Ca';l;)b“ Bus Most Recent PM  Earliest Probing g:::“t Ca;l[:)box Bus Most Recent PM  Earliest Probing X::Il‘tt

DR T T S e e e 188 7044 June 10, 2004 41
78 8509 Tunc 08, 2004 74 294 9305 March 04, 2004 37
135 7051 Junc 08, 2004 72 34 13 June 08, 2004 32
106 7438 ITune 09, 2004 72 279 9305 Junc 22, 2004 30
33 8930 Tune 08, 2004 68 264 9306 June 08, 2004 29
88 8837 June 09, 2004 67 3in 2 Junc 09. 2004 28
169 8918 Junc 09, 2004 66 LH 8844 June 16, 2004 22
330 7427 March 03, 2004 65 355 3 March 04, 2004 20
158 8920 June 09, 2004 64 316 20 June 09, 2004 20
178 7403 June 08, 2004 63 218 7425 March 03, 2004 15
157 9126 Junc 08, 2004 63 349 7038 March 04, 2004 15
60 7050 June 08, 2004 63 21 7043 March 03, 2004 13
22 7424 June 08, 2004 63 234 7025 March 03, 2004 12
205 7048 June 09, 2004 63 236 8943 March 03, 2004 12
162 7017 Tune 09, 2004 63 284 2017 March 04, 2004 12
54 7043 June 10, 2004 63 350 9128 March 03, 2004 1
283 9114 March 03, 2004 62 263 7031 March 03, 2004 n
136 8948 Junc 09, 2004 62 132 7052 March 03, 2004 11
21 7039 June 08, 2004 61 201 8907 March 03, 2004 11
180 7040 June 11,2004 61 345 9102 March 03, 2004 tl
297 7437 Junc 12, 2004 61 319 7030 March 03, 2004 11
324 2004 March 03, 2004 60 221 9104 March 03, 2004 10
28 7007 Junc 08, 2004 60 332 9112 March 03, 2004 10
83 9116 Tune 09, 2004 60 235 8908 March 03, 2004 10
149 7410 June 09, 2004 60 389 1816 March 04, 2004 10
117 7005 June 10, 2004 60 376 1810 March 03, 2004 9
150 2013 June 11,2004 60 280 2019 March 03, 2004 9
333 8845 June 08, 2004 59 20 19 June 18, 2004 9
255 7434 June 09, 2004 59 378 1824 March 03, 2004 8
70 7444 June 09, 2004 58 258 2012 March 03, 2004 8
200 7019 Junc 08, 2004 57 363 1815 March 03, 2004 8
125 7011 Junc 09, 2004 54 385 1812 March 03, 2004 8
195 9101 June 08, 2004 52 365 1829 Murch 04, 2004 8
154 2005 Junc 09, 2004 52 340 7434 March 04, 2004 8
207 7426 June 17, 2004 52 310 7045 March 03, 2004 7
57 7043 Junc 11, 2004 50 367 1826 March 03, 2004 7
325 9303 June 08, 2004 49 248 8906 March 03, 2004 6
126 7002 Junc 23, 2004 49 183 7440 June 08, 2004 6
304 9301 June 10, 2004 44 356 3406 June 18, 2004 5

Reported at 15:32:53 on Wednesday June 28, 2006 [RPTCPV 2.04.02] Page 1 of 2
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7 - PREVENTIVE MAINTENANCE

7. PREVENTIVE MAINTENANCE

The table that follows contains the recommended intervals for cleaning and
maintenance of the receiver subassemblies.

NOTE: Use of the wrong grease or oil to lubricate the locks could cause damage
to the lock mechanisms. Recommended grease and oil are listed below the chart.

ASSEMBLY TASK MATERIALS INTERVAL
REQUIRED IN
MONTHS
Door Lock Lubricate Grease 6
Mechanisms
Receiver Door Check operation and adjust if Section 6 of this manual. Grease. 6
Interlock necessary. Lubricate after ad-
justment.
Clutch Mechanism Lubricate in bearing area. Oil 6
Brake Mechanism Lubricate. Oil 6
Timer Mechanism Adjust, clean, and lubricate air Section 6 of this manual. 6
cylinder. Oil.
Miter Gears & Take-up Lubricate. Grease. 6
Gear and Rack
Cashbox Key Mecha- Lubricate sliding surface. Qil. 6
nism

Materials and Sources of Supply:

1. Grease, high/low temperature silicone: Silicon Molykote #33, GFI Part Number
A01417-0001.

2. Spindle Oil: Sunex #138, GFI Part Number A00933-0001
SOURCE: Sunnyside Corp., Wheeling , IL.

3. LPS 1 Cleaner/Lubricant GFI Part Number A00483-0001.

Rev.e
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6.1.6 MAINTENANCE REPORT

PURPOSE: This report lists buses with fateboxes that have suspected malfunctions and those
requiring preventative maintenance. Print a Maintenance Summary whenever the Daily Summary
indicates that bus maintenance is required. This provides more detail on the reason(s) why a
particular bus was listed as requiring maintenance and what should be done to correct the problem.
A date range is requested. Problems are sorted by bus number and repeat offenders are easy to find.

The Maintenance report contains the following items:

®  Select a Location on the report screen.
®  Set the Threshold to trigger the reporting of each condition.

® Reset the thresholds for report use. Select RESTORE DEFAULT to reset the thresholds to
standard recommended GFI settings.

ACCESS: Report >Maintenance Report

OPTIONS: Condition thresholds (numbers) may be changed (or restored to defaults) to trigger
what appears on the report.

Location A [ Date Range

Fom [TV =] t [T ]

2 st Street Garage
Preventive Maintenance Threshold
Cold start 15 Memory clear
Wam start 50 - Invalid farebox software version
[¥] Cashbox removal 2 Hardware clock failure
Pedestal door opening 2 Coin mechanism emor
Current coin count 250000 Bill mechanism emor
Cument coin misreads (%) 1__— ) Door alam (Door opened unauthorized)
Cumulative coin count 250000 Cashbox alam
Cumulative coin misreads (%) 100 Bypass alam
Cument pass count 50000 Event overflow
Curmrent pass misreads (%) 5 Time discrepancy
Cumufative pass count 50000 Bus number orfarebox D not set
Cumulative pass misreads (%) 100
Cumulative bill count 50000
[¥] Current bil count 500  [Al
Current ticket courtt 20 Restore Defauilt
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DESCRIPTION: The Maintenance Report tracks the following indicators described in the chart

below.

INDICATOR

EXPLANATION

Farebox was Memory
Cleared

A farebox was memory-cleared may indicate a security breach that may have been
intentionally hidden or data may have been erased. Match it against maintenance
records.

More than 15 Cold Starts
Since Last Probed

The farebox has experienced more than 15 complete losses of power. Bus and
farebox power should be examined for repeat offenders. The farebox ground strap
should be examined.

Invalid Farebox Software
Version Number

A farebox has an incorrect software version compared to what is expected by the
Data System. Until the farebox is upgraded with the latest software, this message
will appear each time the bus is probed.

More Than 50 Warm Starts
Since Last Probed

The farebox has experienced more than 50 brownouts. This may indicate that bus
power is marginal, maintenance on the bus battery may be necessary. Note
Marginal Power may interfere with farebox counting accuracy and data accuracy.

Cashbox Removals

Excessive cashbox removals may indicate an intermittent cashbox ID component.

Hardware Clock Failures

The farebox tests its battery-powered clock periodically to verify that it is tracking
time properly. If it is not, an error indication is generated.

Pedestal Door Openings

Openings of the pedestal door are highlighted and could indicate a switch that
requires adjustment.

Any Coin Mech Failures

Excessive Coin Mechanism failures indicate a need for maintenance.

P/M Due on Coin
Mechanism

More than 250,000 coins have been processed by the coin mechanism.
Preventative maintenance should be performed. The farebox must be memory
cleared to eliminate the warning.

Excessive Coin Misreads

A small percentage of overlapping coin situations is normal for the coin mechanism.
This accounts for its accuracy of 99.8% for a sample of $500. If the number of
overlapping coins (D/D, D/P, etc.) exceeds 1% of total coins, the coin mechanism
requires maintenance. This calculation is based on cumulative counts.

P/M Due on Pass Reader

More than 50,000 passes have been processed by the magnetic card reader.
Preventative maintenance should be performed. The farebox must be memory-
cleared to eliminate the warning.

Excessive Pass Misreads

If the number of pass misreads exceeds 5% of total passes read, the pass reader
requires maintenance. This calculation is based on cumulative counts.

P/M Due on Bill Transport

More than 50,000 bills have been processed by the bill mechanism. Preventative
maintenance should be performed. The farebox must be memory-cleared to
eliminate the warning.

Any Bill Transport Failures

Excessive Bill Transport failures indicate a need for maintenance.

Any Door Alarms

Door open unauthorized can mean security breaches.
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MAINTENANCE REPORT
TUESDAY JULY 24, 2012
GENFARE TRANSIT

Bus Event Time Maintenance Condition
1-123 Street Elk Grove IL 60007

4 07/242012 19:11:00  Excessive pass misreads (cument) (1/14=7.1%).
12 07/242012 10:46:00 Preventive maintenance due on coin mechanism (cumulative) (Cummiative coin count: 268,926).
15 072472012 17:00:00 Preventive maintenance due on coin mechanism (cummulative) (Cumulative coin count: 347,870).
18 07242012 19:23:00  Excessive coin misreads (current) (28/237=11.8%).
19 07/24/2012 10:25:00 Excessive coin misreads (current) (2/44=4.5%).
20 07/23/2012 18:55:00 Hardware clock faiture (Farebox Number: 2995).
20 0772412012 19:00:00  Preventive maintenance dus on pass reader (cumulative) (Cumulative pass count: 60,554).
20 0772412012 19:00:00  Excessive coin misreads (current) (1/66=1.5%).
21 07/24/2012 10:05:00 Preventive maintenance due on pass reader (cumulative) (Cumulative pass couat: 59,125).
27 072472012 18:00:00  Excessive coin misreads (current) (4/318=1.3%).
27 077242012 18:00:00 Excessive pass misreads (current) (2/32=6.3%).
404 0772472012 18:01:00 Preventive maintenance due on coin mechanism (cumulative) (Comulative coin count: 358,197).
407 07/24:2012 18:00:00 Excessive coin misreads (current) (1/39=2.6%).
409 072412012 22:00:00 Preventive maintenance dus on pass reader (comulative) (Cumulative pass couat: 52,349).
409 07/2472012 22:00:00 Preventive maintenance due on bill transport (Cumulative bill count: 53,701).
409 07/24/2012 22:00:00  Excessive coin misreads (current) (10/639=1.6%).
410 07/242012 12:07:00 Bypass alarm (Farebox Number- 2909).
410 0772472012 23:00:00 Preventive maintenance due on pass reader (cumnlative) (Cumulative pass count: 56,660).
410 07/2412012 23:00:00 Excessive coin misreads (cument) (22/757=2.9%).
413 0772412012 17:00:00 Preventive maintenance due on pass reader (comulative) (Cumnlative pass couat: 53,949).
413 07/242012 17:00:00 Excessive coin misreads (current) (2/163=1.2%).
414 077242012 18:00:00  Excessive pass misreads (curmrent) (15/256=5.9%).

MAINTENANCE REPORT
TUESDAY JULY 24, 2012
GENFARE TRANSIT

Bus Event Time Maintenance Condition
1 - 123 Street Elk Grove,IL 60007
915 07/24/2012 18:00.00 Excessive coin misreads (current) (5/462=1.1%).

Search Criteria:

Location: 1

Threshold:  Memory clear>0; Invalid farcbox software version>0; Cold start>15; Warm start>50; Cashbox removal>2; Hardware clock failure>0; Pedestal door opening>2;
Coin mechanism error>0; Cumulative coin count>250000; Cumulative coin misreads (%6)>100%; Cumulative pass count>50000; Cumulative pass misreads
(%)>100%; Bill mechanism error>0; Cumulative bill count>50000; Door alarm (Door opened unauthorized)>0; Current bill count>500; Current ticket count>20;
Cashbox alarm>0; Bypass alarm>0, Event overflow>0; Time discrepancy>0; Current coin count>250000; Current coin misreads (%)>1%,; Current pass
count>50000, Current pass misreads (%)>>5%; Bus number or farebox ID not set
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