



Purchasing Division

ADDENDUM NO. 1

DATE: October 28, 2016
FROM: City of Grand Junction Purchasing Division
TO: All Offerors
RE: 2016 Sewer Interceptor Repair and Replacements IFB-4297-16-DH

Offerors responding to the above referenced solicitation are hereby instructed that the requirements have been clarified, modified, superseded and supplemented as to this date as hereinafter described.

Please make note of the following clarifications:

- 1. Due to vendor questions received that require answers/clarifications prior to the mandatory pre-bid meeting, but due to scheduling conflicts have not yet been addressed, the solicitation **Response Due** date and time have been changed to **November 17, 2016 prior to 3:30pm**, the **Mandatory Pre-Bid Meeting** has been changed to **November 4, 2016 at 10:00am**, and the **IFB Tentative Time Schedule** has been modified as follows:

IFB TENTATIVE TIME SCHEDULE:

Invitation For Bids available	October 19, 2016
Mandatory Pre-Bid Meeting	November 4, 2016
Inquiry deadline, no questions after this date	November 10, 2016
Addendum Posted	November 14, 2016
Submittal deadline for proposals	November 17, 2016
City Council or Board of Commissioners Approval	December 7, 2016
Notice of Award & Contract execution	December 8, 2016
Bonding & Insurance Cert due	December 20, 2016
Preconstruction meeting	December 20, 2016
Work begins	January 9, 2017
Final Completion	May 5, 2017
Holidays:	February 20, 2017

The original solicitation for the project noted above is amended as noted.

All other conditions of subject remain the same.

Respectfully,

Duane Hoff Jr., Senior Buyer
City of Grand Junction, Colorado