

Purchasing Division

ADDENDUM NO. 1

DATE: September 5, 2018

FROM: City of Grand Junction Purchasing Division

TO: All Offerors

RE: Grand Junction Horizon Drive Crosswalks IFB-4558-18-DH

Offerors responding to the above referenced solicitation are hereby instructed that the requirements have been clarified, modified, superseded and supplemented as to this date as hereinafter described.

Please make note of the following clarifications:

- 1. See attached Pre-Bid Agenda.
- 2. See attached Davis Bacon Wages Notice.
- 3. See Attached DBE Requirements Special Provisions update.

The original solicitation for the project noted above is amended as noted.

All other conditions of subject remain the same.

Respectfully,

Duane Hoff Jr., Senior Buyer City of Grand Junction, Colorado



Pre-Bid Meeting Agenda

Date: August 31, 2018

Project: Grand Junction Horizon Drive Crosswalk Project

Location: City Hall Auditorium

Conducted by: Jerod Timothy, Project Manager

1. Introduction, attendance list.

- 2. **<u>Pre-Bid Meeting</u>** Attendance at this pre-bid meeting is mandatory for Contractor's submitting bids to become the general contractor.
- **3.** <u>Project Description:</u> The Project generally consists of the installation of approximately 420 SY of Concrete Pavement, 141 Tons Aggregate Base Course, 3 street and 6 pedestrian lights, 3 rectangular rapid flashing beacon systems, striping and signage.

Note: This project shall be constructed in accordance with the current Davis Bacon Wage Rate Determination.

4. Project documents

- a. City of Grand Junction Standard Contract Documents, July, 2010 Edition
- b. Project Bid Documents
- c. Project Plan Set
- d. CDOT Standard Specifications for Road and Bridge Construction, 2017 Edition.
- e. CDOT M&S Standards, July 2012

5. Bid submittal procedures

- a. Contractor's Bid Form
- b. Price Bid Schedule
- c. Attendance at bid opening is optional
- d. Accepting Electronic Responses Only submitted through the Rocky Mountain E-Purchasing System (RMEPS).

6. Insurance and bonding requirements



- a. 5% bid bond
- b. Performance and payment bonds (100%)
- c. Insurance in General Conditions

7. Addenda

Addendum No. 1 will be posted following this meeting and shall include the following:

 Pre-Bid meeting agenda and attendance list along with all notes and questions that are addressed during meeting.

It's the bidder's responsibility to make sure they have acknowledged all addendums issued for this project. The bidder can find addendums on the City of Grand Junction Engineering website.

8. Project specific issues

- a. Working Days and Hours: No work shall be done on Saturdays, Sundays or City Holidays without the written consent of the City. No work, other than preparation and clean-up, shall be done outside the hours between 8:00 a.m. and 4:30 p.m. without the written consent of the City. Requests for such work shall be made a minimum of forty-eight (48) hours prior to the day or days for which the request is being made. Emergency work may be done without prior consent provided the Contractor notifies the Project Engineer or Project Inspector prior to beginning the work.
- b. **Project Start Date:** The project is scheduled begin on Monday, October 15, 2018
- c. **Time of Completion:** The scheduled time of completion for the project is 82 Calendar days from the starting date specified on the Notice to Proceed.
- d. **Asphalt and Concrete Removal:** During removal operations the Contractor shall saw cut at the interface at full depth of concrete or asphalt (6" minimum) as to not damage new asphalt overlay. Any damage to the existing asphalt shall be patched back by the contractor at no cost to the City. All patch work shall be at a minimum of 2' wide and 10' in length (4" Thick).



- e. **Street and Pedestrian Lights and RRFB's:** Contractor shall immediately order the street and pedestrian lights and RRFB's once a fully executed Contract is signed between the City and the Contractor. The Sternberg Pedestrian Lights are estimated to take 12-14 weeks for delivery from when the order is placed and the RRFB's 4 6 weeks.
- f. Certified Flatwork Finisher and Technician: Hand finishing concrete will be permitted only when performed under the direct supervision of a craftsman holding the following certificate: ACI Concrete Flatwork Finisher and Technician (ACICFFT) or other Flatwork Finisher certification program approved by the Project Engineer/Manager.

The Contractor shall submit a current certificate at or before the preconstruction meeting.

9. **Site Visit** - Suggested to all prospective bidders to visit the locations to see what obstacles they may encounter.

10.	0. Questions and answers:						

U.S. DEPT. OF LABOR DAVIS BACON MINIMUM WAGES COLORADO HIGHWAY CONSTRUCTION GENERAL DECISION NUMBER - CO180023

NOTICE

This is a standard special provision that revises or modifies CDOT's *Standard Specifications for Road and Bridge Construction*. It has gone through a formal review and approval process and has been issued by CDOT's Project Development Branch with formal instructions for its use on CDOT construction projects. It is to be used as written without change. Do not use modified versions of this special provision on CDOT construction projects, and do not use this special provision on CDOT projects in a manner other than that specified in the instructions, unless such use is first approved by the Standards and Specification Unit of the Project Development Branch. The instructions for use on CDOT construction projects appear below.

Other agencies which use the *Standard Specifications for Road and Bridge Construction* to administer construction projects may use this special provision as appropriate and at their own risk.

Instructions for use on CDOT construction projects:

Use this standard special provision on all federal-aid projects with contracts exceeding \$2000, except for non-ARRA projects on roadways classified as local roads or rural minor collectors, which are exempt. Projects on local roads, rural minor collectors, and enhancement projects funded with ARRA funds are not exempt.

Decision Nos. CO180023 dated January 05, 2018 supersedes	Modifications			<u>ID</u>
Decision Nos. CO170023 dated January 06, 2017.	MOD Number	<u>Date</u>	Page Number(s)	
When went within a majest is leasted in two on more counties and	1	02/09/18 (Non-Wages & Benefits change)	-	-
When work within a project is located in two or more counties and the minimum wages and fringe benefits are different for one or more	2	03/02/18	1	2
job classifications, the higher minimum wages and fringe benefits	3	07/13/18	1	3
shall apply throughout the project.	4	08/31/18	1	4

General Decision No. CO180023 applies to the following counties: Eagle, Garfield, Grand, Jackson, Lake, Moffat, Pitkin, Rio Blanco, Routt, and Summit counties.

General Decision No. CO180023

The wage and fringe benefits listed below reflect collectively bargained rates.

Code	Classification	Basic Hourly Rate	Fringe Benefits	Last Mod
1598	CARPENTER (Excludes Form Work)	25.50	9.47	3
	TRAFFIC SIGNALIZATION:			
	SUMMIT COUNTY			
	Traffic Signal Installation			
1599	Zone 1	26.42	4.75% + 8.68	
1600	Zone 2	29.42	4.75% + 8.68	
	Traffic Installer Zone Definitions Zone 1 – Within a 35 mile radius measured from the addresses of the following cities: Colorado Springs - Nevada & Bijou Denver - Ellsworth Avenue & Broadway Ft. Collins - Prospect & College Grand Junction - 12th & North Avenue Pueblo - I-25 & Highway 50 Zone 2 - All work outside these areas.			
1824	ELECTRICIAN (Boom Truck Operator)	21.71	8.66	
	POWER EQUIPMENT OPERATOR:			
	Drill Rig Caisson			
1601	Smaller than Watson 2500 and similar	27.60	10.10	
1602	Watson 2500 similar or larger	27.92	10.10	
	IRONWORKER:			
	Structural			
1603	Garfield	27.45	22.11	4

	General Decision No. CO18 The wage and fringe benefits listed below do not re		bargained rates.
	CARPENTER (Form Work Only):		8
1604	Eagle, Grand, Jackson, Lake, Moffat, Pitkin, Rio Blanco, Routt, Summit	15.92	5.38
1605	Garfield	19.55	4.09
	CEMENT MASON/CONCRETE FINISHER:		
1606	Eagle	17.59	2.85
1607	Garfield	17.27	2.16
1608	Grand, Jackson, Lake, Moffat, Pitkin, Rio Blanco, Routt	18.23	2.85
1609	Summit	15.55	2.85
	ELECTRICIAN:		
1610	Excludes Traffic Signalization	28.06	8.76
	Traffic Signalization Electrician		
1611	Eagle, Garfield, Grand, Jackson, Lake, Moffat, Pitkin, Rio Blanco, Routt, Summit	28.24	8.52
	Traffic Signalization Groundsman		
1612	Eagle, Garfield, Grand, Jackson, Lake, Moffat, Pitkin, Rio Blanco, Routt	15.93	4.01
1613	Summit	16.75	4.10
	GUARDRAIL INSTALLER:		
1614	Eagle	12.78	3.46
1615	Garfield, Grand, Jackson, Lake, Moffat, Pitkin, Rio Blanco, Routt, Summit	12.78	3.31
	HIGHWAY/PARKING LOT STRIPING:		
1616	Truck Driver (Line Striping Truck)	14.60	3.49
	Painter		
1617	Eagle,	13.85	3.07
1618	Garfield, Grand, Jackson, Lake, Moffat, Pitkin, Rio Blanco, Routt, Summit	13.97	3.07
	IRONWORKER:		
	Excludes Guardrail Installation		
1619	Reinforcing	16.94	6.77
1620	Structural	22.22	6.01

DATE: August 31, 2018 HIGHWAY CONSTRUCTION, GENERAL DECISION NUMBER - CO180023 General Decision No. CO180023 The wage and fringe benefits listed below do not reflect collectively bargained rates.

Code	Classification	Basic Hourly Rate	Fringe Benefits	Last Mod
	LABORER:			
	Asphalt Raker			
1621	Eagle	16.36	3.26	
1622	Garfield	18.66	3.53	
1623	Grand	17.90	3.02	
1624	Jackson, Lake, Moffatt, Routt	17.75	3.75	
1625	Pitkin	17.50	3.75	
1626	Rio Blanco	18.97	3.75	
1627	Summit	16.77	3.26	
	Common or General			
1628	Eagle, Garfield, Jackson, Lake, Moffat, Pitkin, Rio Blanco, Routt, Summit	12.44	3.53	
1629	Grand	19.14	3.53	
1630	Concrete Saw (Hand Held)	16.00	6.14	
	Landscape and Irrigation			
1631	Eagle	14.84	3.16	
1632	Garfield, Grand, Jackson, Lake, Moffatt, Rio Blanco, Routt	13.54	3.16	
1633	Pitkin	14.16	3.16	
1634	Summit	13.09	3.16	
	Mason Tender - Cement/Concrete			
1635	Eagle, Grand, Jackson, Lake, Moffat, Pitkin, Rio Blanco, Routt, Summit	12.44	3.10	
1636	Garfield	14.87	3.10	
	Traffic Control			
1637	Flagger	9.42	3.21	
	Sets Up/Moves Barrels, Cones, Installs signs, Arrow Boards and Place Stationary Flags, (Excludes Flaggers)			
1638	Eagle, Garfield, Grand, Lake, Moffat, Pitkin, Rio Blanco, Routt, Summit	12.39	3.20	
1639	Jackson	12.93	3.22	

1659

Summit

DATE: August 31, 2018

HIGHWAY CONSTRUCTION, GENERAL DECISION NUMBER - CO180023 General Decision No. CO180023 The wage and fringe benefits listed below do not reflect collectively bargained rates. **Basic Hourly** Last Code Classification **Fringe Benefits** Rate Mod PAINTER: (Spray Only) 1640 Eagle 17.49 3.52 Garfield, Grand, Jackson, Lake, Moffat, Pitkin, Rio Blanco, 1641 17.54 3.52 Routt 1642 Summit 19.96 3.52 POWER EQUIPMENT OPERATOR: Asphalt Laydown 1643 8.72 Eagle, Summit 22.67 1644 Garfield, Grand, Jackson, Lake, Moffat, Pitkin, Routt 24.09 7.93 1645 Rio Blanco 9.22 23.67 1646 Asphalt Paver 22.67 8.72 1647 19.27 4.47 Asphalt Plant **Asphalt Roller** 1648 Eagle 23.01 8.72 Garfield, Jackson, Lake, Moffat, Pitkin, Rio Blanco, 1649 23.15 8.07 Routt, Summit 1650 Grand 22.67 8.72 1651 Asphalt Spreader 25.61 6.96 Backhoe/Trackhoe 1652 7.02 Eagle 22.56 1653 Garfield 19.40 4.42 1654 Grand, Jackson, Lake, Moffat, Pitkin, Rio Blanco, Routt 22.92 6.15 1655 24.30 5.75 Summit **Bobcat/Skid Loader** 1656 Eagle 18.25 4.32 1657 Garfield 24.63 0.00 1658 Grand, Jackson, Lake, Moffat, Pitkin, Rio Blanco, Routt 21.04 5.18

19.77

4.28

	General Decision No. CO180023 The wage and fringe benefits listed below do not reflect collectively bargained rates.					
Code	Classification	Basic Hourly Rate	Fringe Benefits	Last Mod		
	POWER EQUIPMENT OPERATOR (con't.):					
	Broom/Sweeper					
1660	Eagle	23.35	7.78			
1661	Garfield, Jackson, Lake, Moffat, Pitkin, Routt	21.92	7.66			
1662	Grand	21.67	8.22			
1663	Rio Blanco	21.66	0.00			
1664	Summit	22.67	8.72			
1665	Bulldozer	26.78	7.05			
1666	Chipper	22.04	8.26			
1667	Crane	23.82	9.22			
1668	Drill	20.84	2.66			
1669	Forklift	18.30	5.01			
1670	Grade Checker	23.82	9.22			
1671	Grader/Blade	23.05	6.45			
1672	Guardrail/Post Driver	16.07	4.41			
	Loader (Front End)					
1673	Eagle	24.98	7.55			
1674	Garfield	21.93	9.22			
1675	Grand, Pitkin,	22.67	8.72			
1676	Jackson, Lake, Moffatt, Routt	24.07	7.92			
1677	Rio Blanco	23.67	9.22			
1678	Summit	25.88	7.01			
	Mechanic					
1679	Eagle, Grand, Jackson, Lake, Moffat, Pitkin, Rio Blanco, Routt, Summit	23.31	3.93			
1680	Garfield	19.80	4.20			
	Oiler					
1681	Eagle	23.82	7.62			
1682	Garfield, Grand, Jackson, Lake, Moffat, Pitkin, Rio Blanco, Routt, Summit	24.04	7.77			

General Decision No. CO180023 The wage and fringe benefits listed below do not reflect collectively bargained rates.					
Code	Classification	Basic Hourly Rate	Fringe Benefits	Last Mod	
	POWER EQUIPMENT OPERATOR (con't.):				
	Roller/Compactor (Dirt and Grade Compaction)				
1683	Eagle, Garfield, Grand, Jackson, Lake, Moffat, Pitkin, Routt	22.72	5.98		
1684	Rio Blanco	23.67	9.22		
1685	Summit	24.38	6.11		
	Rotomill				
1686	Eagle	18.86	4.41		
1687	Garfield, Jackson, Lake, Moffat, Pitkin, Rio Blanco, Routt	20.70	4.41		
1688	Grand	23.48	4.41		
1689	Summit	16.28	4.41		
1690	Scraper	20.60	7.99		
	Screed				
1691	Eagle	17.04	3.98		
1692	Garfield, Jackson, Lake, Moffat, Pitkin, Rio Blanco, Routt, Summit	23.76	5.05		
1693	Grand	23.29	4.05		
1694	Tractor	15.08	2.95		

General Decision No. CO180023 The wage and fringe benefits listed below do not reflect collectively bargained rates. **Basic Hourly** Last Code Classification **Fringe Benefits** Rate Mod TRUCK DRIVER: **Distributor** Eagle, Garfield, Grand, Jackson, Lake, Moffat, Pitkin, 1695 19.07 4.35 Routt, Summit 1696 Rio Blanco 15.80 5.27 **Dump Truck** 1697 Eagle 16.17 3.83 1698 Garfield 16.29 3.83 1699 Grand, Jackson, Lake, Moffat, Routt 17.79 4.02 1700 Pitkin 20.13 4.15 1701 Rio Blanco 17.26 4.63 1702 Summit 15.27 5.27 **Lowboy Truck** 1703 Eagle 18.89 4.56 Garfield, Grand, Jackson, Lake, Moffat, Pitkin, 1704 18.43 4.56 Rio Blanco, Routt, Summit 1705 Mechanic 17.79 3.51 1706 Multi-Purpose Specialty & Hoisting Truck 14.60 3.49 1707 Pickup and Pilot Car 14.04 3.49 1708 Semi-Truck 20.72 0.00 Water Truck 1709 Eagle 23.05 2.90 Garfield 1710 21.00 5.88 1711 Grand 21.19 3.01 1712 Jackson, Lake, Moffatt, Pitkin, Routt, Summit 20.39 3.43 1713 Rio Blanco 17.25 3.75

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.

U.S. DEPT. OF LABOR DAVIS BACON MINIMUM WAGES, COLORADO HIGHWAY CONSTRUCTION, GENERAL DECISION NUMBER - CO180023

Unlisted classifications needed for work not included within the scope of the classifications listed may be added after award only as provided in the labor standards contract clauses (29 CFR 5.5(a)(1)(ii)).

In the listing above, the "SU" designation means that rates listed under the identifier do not reflect collectively bargained wage and fringe benefit rates. Other designations indicate unions whose rates have been determined to be prevailing.

WAGE DETERMINATION APPEALS PROCESS

- 1.) Has there been an initial decision in the matter? This can be:
- * an existing published wage determination
- * a survey underlying a wage determination
- * a Wage and Hour Division letter setting forth a position on a wage determination matter
- * a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the Wage and Hour Regional Office for the area in which the survey was conducted because those Regional Offices have responsibility for the Davis-Bacon survey program.

If the response from this initial contact is not satisfactory, then the process described in

2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations Wage and Hour Division U.S. Department of Labor 200 Constitution Avenue, N.W. Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator U.S. Department of Labor 200 Constitution Avenue, N.W. Washington, DC 20210

The request should be accompanied by a full statement of the interested party's position and by any information (wage payment data, project description, area practice material, etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board U.S. Department of Labor 200 Constitution Avenue, N.W. Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION NO. CO180023

DISADVANTAGED BUSINESS ENTERPRISE (DBE) REQUIREMENTS (LOCAL AGENCY)

SSP Index SHO- M555-033 Project Code 22497

COLORADO DEPARTMENT OF TRANSPORTATION SPECIAL PROVISIONS

Grand Junction Horizon Drive Crosswalks STANDARD SPECIAL PROVISIONS

		No.
Name	Date	of Pages
Revision of Section 103 – Consideration of Proposals	(July 3, 2017)) 1
Revision of Section 106 – Supplier List	(July 3, 2017)) 1
Revision of Section 107 – Laws to be Observed	(October 12, 2	2017) 1
Revision of Sections 107 and 208 – Water Quality Control under One Acre of Disturbance	(November 2,	, 2017) 4
Revision of Section 108 – Liquidated Damages	(July 20, 2017	7) 1
Revision of Section 108 - Payment Schedule (Single Fiscal Year)	(July 3, 2017)	1
Revision of Section 108 – Subletting of Contract	(October 12,	2017) 1
Revision of Section 109 – Prompt Payment (Local Agency)	(July 3, 2017)	2
Revision of Section 250 – Environmental, Health and Safety Management	(July 3, 2017)	3
Revision of Section 614 – Accessible Pedestrian Signal	(July 3, 2017)	3
Revision of Section 625 – Construction Surveying	(July 3, 2017)	1
Revision of Section 703 - Classification for Aggregate Base Course	(October 12, 2	2017) 1
Affirmative Action Requirements – Equal Employment Opportunity	(July 3, 2017)	10
Disadvantaged Business Enterprise (DBE) Requirements (Local Agency)	(July 3, 2017)	9
Minimum Wages, Colorado,	(August 31, 2	018) 7
U.S. Department of Labor General Decision Number CO180024		
Highway Construction for Larimer, Mesa, and Weld counties.		
Partnering Program	(July 3, 2017)	1
Required Contract Provisions – Federal-Aid Construction Contracts	(July 3, 2017)	14
Special Construction Requirements, Fire Protection Plan	(July 3, 2017)	2