Grand Junction
(‘ COLORADDO

Purchasing Division

Invitation for Bid

IFB-4577-18-DH
2018 Safe Route to Schools

Responses Due:

November 6, 2018 prior to 3:30pm
Accepting Electronic Responses Only
Responses Only Submitted Through the Rocky Mountain E-Purchasing
System (RMEPS)
https://www.rockymountainbidsystem.com/default.asp
(Purchasing Representative does not have access or control of the vendor side of

RMEPS. If website or other problems arise during response submission, vendor MUST
contact RMEPS to resolve issue prior to the response deadline. 800-835-4603)

Purchasing Representative:
Duane Hoff Jr., Senior Buyer
duaneh@aqjcity.org
970-244-1545

This document has been developed specifically to solicit competitive responses for this
solicitation, and may not be the same as previous City of Grand Junction/Mesa County
solicitations. All vendors are urged to thoroughly review this solicitation prior to responding.
Submittal by FAX, EMAIL or HARD COPY IS NOT ACCEPTABLE for this solicitation.
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1. Instructions to Bidders

Purpose: The City of Grand Junction is soliciting competitive bids from qualified and
interested companies for all labor, equipment, and materials required for to perform
concrete curb, gutter and sidewalk installation and all other work for the 2018 Safe
Routes to School Project. All dimensions and scope of work should be verified by
Contractors prior to submission of bids.

Note: This project shall be constructed in accordance with the current Davis
Bacon Wage Rate Determination (Refer to Appendix B).

IFB Questions shall be submitted to both individuals noted below:

Duane Hoff Jr., Senior Buyer AND Susan Hyatt, Senior Buyer
duaneh@gjcity.org susanh@ogjcity.org

Mandatory Pre-Bid Meeting: Prospective bidders are required to attend a
mandatory pre-bid meeting on October 30, 2018 at 10:00 a.m. Meeting location shall
be in the City Hall Auditorium, located at City Hall, 250 N. 5™ Street, Grand Junction, CO.
The purpose of this visit will be to inspect and to clarify the contents of this Invitation for
Bids (IFB).

The Owner: The Owner is the City of Grand Junction and/or Mesa County, Colorado
and is referred to throughout this Solicitation. The term Owner means the Owner or his
authorized representative.

Submission: Each bid shall be submitted in electronic format only, and only
through the Rocky Mountain E-Purchasing website, www.bidnetdirect.com/colorado.
The uploaded response shall be a single PDF document with all required information
included This site offers both “free” and “paying” reqistration options that allow for full
access of the Owner’'s documents and for electronic submission of proposals. (Note:
“free” reqistration may take up to 24 hours to process. Please Plan accordingly.) For
proper comparison and evaluation, the City requests that proposals be formatted as
directed in Section 4.0 “Preparation and Submittal of Proposals.” Submittals received
that fail to follow this format may be ruled non-responsive. (Purchasing Representative
does not have access or control of the vendor side of RMEPS. If website or other
problems arise during response submission, vendor MUST contact RMEPS to resolve
issue prior to the response deadline. 800-835-4603).

Modification_and Withdrawal of Bids Before Opening. Bids may be modified or
withdrawn by an appropriate document stating such, duly executed and submitted to the
place where Bids are to be submitted at any time prior to Bid Opening.

Printed Form for Price Bid: All Price Bids must be made upon the Price Bid Schedule
attached, and should give the amounts both in words and in figures, and must be signed
and acknowledged by the bidder.

The Offeror shall specify a unit price in figures for each pay item for which a quantity is
given and shall provide the products (in numbers) of the respective unit prices and
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guantities in the Extended Amount column. The total Bid price shall be equal to the sum
of all extended amount prices. When an item in the Price Bid Schedule provides a choice
to be made by the Offeror, Offeror's choice shall be indicated in accordance with the
specifications for that particular item and thereafter no further choice shall be permitted.

Where the unit of a pay item is lump sum, the lump sum amount shall be shown in the
"extended amount" column and included in the summation of the total Bid.

All blank spaces in the Price Bid Schedule must be properly filled out.

Bids by corporations must be executed in the corporate name by the president or vice
president or other corporate office accompanied by evidence of authority to sign. The
corporate address and state of incorporation shall be shown below the signature.

Bids by partnerships must be executed in the partnership name and signed by a partner
whose title must appear under the signature and the official address of the partnership
must be shown below the signature.

All names must be typed or printed below the signature.

The Offeror's Bid shall contain an acknowledgement of receipt of all Addenda, the
numbers of which shall be filled in on the Contractor’s Bid Form.

The contact information to which communications regarding the Bid are to be directed
must be shown.

Exclusions: No oral, telephonic, emailed, or facsimile bid will be considered

1.8.Contract Documents: The complete IFB and bidder’s response compose the Contract

1.9.

1.10.
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Documents. Copies of bid documents can be obtained from the City Purchasing website,
http://www.gjcity.org/business-and-economic-development/bids/.

Additional Documents: The July 2010 edition of the “City Standard Contract
Documents for Capital Improvements Construction”, Plans, Specifications and other Bid
Documents are available for review or download on the Public Works &
Planning/Engineering page at www.gjcity.org. Electronic copies may be obtained on a
CD format at the Department of Public Works and Planning at City Hall.

Definitions and Terms: See Article I, Section 3 of the General Contract Conditions in
the Standard Contract Documents for Capital Improvements Construction.

Examination of Specifications: Bidders shall thoroughly examine and be familiar with
the project Statement of Work. The failure or omission of any Offeror to receive or
examine any form, addendum, or other document shall in no way relieve any Offeror
from any obligation with respect to his bid. The submission of a bid shall be taken as
evidence of compliance with this section. Prior to submitting a bid, each Offeror shall, at
a minimum:

a. Examine the Contract Documents thoroughly;
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b. Visit the site to familiarize themselves with local conditions that may in any
manner affect cost, progress, or performance of the Work;

C. Become familiar with federal, state, and local laws, ordinances, rules, and
regulations that may in any manner affect cost, progress or performance of the
Work;

d. Study and carefully correlate Bidder's observations with the Contract Documents,
and;

e. Notify the Engineer of all conflicts, errors, ambiguities or discrepancies in or

among the Contract Documents

On request, the Owner will provide each Offeror access to the site to conduct such
investigations and tests as each Bidder deems necessary for submission of a Bid. It shall
be the Offeror's responsibility to make or obtain any additional examinations,
investigations, explorations, tests and studies and obtain any additional information and
data which pertain to the physical conditions (including without limitation, surface,
subsurface and underground utilities) at or contiguous to the site or otherwise which may
affect cost, progress or performance of the work and which the Offeror deems necessary
to determine its Bid for performing the work in accordance with the time, price and other
terms and conditions of the Contract Documents. Location of any excavation or boring
made by Offeror shall be subject to prior approval of Owner and applicable agencies.
Offeror shall fill all holes, restore all pavements to match the existing structural section
and shall clean up and restore the site to its former condition upon completion of such
exploration. The Owner reserves the right to require the Offeror to execute an access
agreement with the Owner prior to accessing the site.

The lands upon which the Work is to be performed, rights of way, and access thereto,
and other lands designated for use by Contractor in performing the Work, are identified
on the Drawings.

Information and data reflected in the Contract Documents with respect to underground
utilities at or contiguous to the site are based upon information and data furnished to the
Owner and the Engineer by the owners of such underground utilities or others, and the
Owner does not assume responsibility for the accuracy or completeness thereof, unless
it is expressly provided otherwise in the Contract Documents.

By submission of a Bid, the Offeror shall be conclusively presumed to represent that the
Offeror has complied with every requirement of these Instructions to Bidders, that the
Contract Documents are not ambiguous and are sufficient in scope and detail to indicate
and convey understanding of all terms and conditions for performance of the Work.

Questions Regarding Statement of Work: Any information relative to interpretation of
Scope of Work or specifications shall be requested of the Purchasing Representative, in
writing, in ample time prior to the response time.
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Addenda & Interpretations: If it becomes necessary to revise any part of this
solicitation, a written addendum will be posted electronically on the City’s website at
http://lwww.gjcity.org/business-and-economic-development/bids. The Owner is not
bound by any oral representations, clarifications, or changes made in the written
specifications by Owner, unless such clarification or change is provided in written
addendum form from the City Purchasing Representative.

Taxes: The Owner is exempt from State retail and Federal tax. The bid price must be
net, exclusive of taxes.

Sales and Use Taxes: The Contractor and all Subcontractors are required to obtain
exemption certificates from the Colorado Department of Revenue for sales and use taxes
in accordance with the provisions of the General Contract Conditions. Bids shall reflect
this method of accounting for sales and use taxes on materials, fixtures and equipment.

Offers Binding 60 Days: Unless additional time is required by the Owner, or otherwise
specified, all formal offers submitted shall be binding for sixty (60) calendar days
following opening date, unless the Bidder, upon request of the Purchasing
Representative, agrees to an extension.

Collusion Clause: Each bidder by submitting a bid certifies that it is not party to any
collusive action or any action that may be in violation of the Sherman Antitrust Act. Any
and all bids shall be rejected if there is evidence or reason for believing that collusion
exists among bidders. The Owner may, or may not, accept future bids for the same
services or commodities from participants in such collusion.

Disqualification of Bidders: A Bid will not be accepted from, nor shall a Contract be
awarded to, any person, firm, or corporation that is in arrears to the Owner, upon debt or
contract, or that has defaulted, as surety or otherwise, upon any obligation to the Owner, or
that is deemed irresponsible or unreliable.

Bidders may be required to submit satisfactory evidence that they are responsible, have a
practical knowledge of the project bid upon and that they have the necessary financial and
other resources to complete the proposed Work.

Either of the following reasons, without limitation, shall be considered sufficient to disqualify
a Bidder and Bid:

a. More than one Bid is submitted for the same Work from an individual, firm, or
corporation under the same or different name; and

b. Evidence of collusion among Bidders. Any participant in such collusion shall
not receive recognition as a Bidder for any future work of the Owner until such
participant has been reinstated as a qualified bidder.

Public Disclosure Record: If the bidder has knowledge of their employee(s) or sub-
contractors having an immediate family relationship with a City/County employee or
elected official, the bidder must provide the Purchasing Representative with the name(s)
of these individuals. These individuals are required to file an acceptable “Public
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Disclosure Record”, a statement of financial interest, before conducting business with
the City/County.

2. General Contract Conditions for Construction Projects

The Contract: This Invitation for Bid, submitted documents, and any negotiations, when
properly accepted by the City/County, shall constitute a contract equally binding between
the City/County and Contractor. The contract represents the entire and integrated
agreement between the parties hereto and supersedes all prior negotiations,
representations, or agreements, either written or oral. The contract may be amended or
modified with Change Orders, Field Orders, or Addendumes.

The Work: The term Work includes all labor necessary to produce the construction
required by the Contract Documents, and all materials and equipment incorporated or to
be incorporated in such construction.

Execution, Correlation, Intent, and Interpretations: The Contract Documents shall
be signed in not less than triplicate by the Owner (City/County) and Contractor.
City/County will provide the contract. By executing the contract, the Contractor
represents that he/she has visited the site, familiarized himself with the local conditions
under which the Work is to be performed, and correlated his observations with the
requirements of the Contract Documents. The Contract Documents are complementary,
and what is required by any one, shall be as binding as if required by all. The intention
of the documents is to include all labor, materials, equipment and other items necessary
for the proper execution and completion of the scope of work as defined in the technical
specifications and drawings contained herein. All drawings, specifications and copies
furnished by the City/County are, and shall remain, City/County property. They are not
to be used on any other project, and with the exception of one contract set for each party
to the contract, are to be returned to the owner on request at the completion of the work.

The Owner: The Owner is the City of Grand Junction and/or Mesa County, Colorado
and is referred to throughout the Contract Documents. The term Owner means the
Owner or his authorized representative. The Owner shall, at all times, have access to
the work wherever it is in preparation and progress. The Contractor shall provide
facilities for such access. The Owner will make periodic visits to the site to familiarize
himself generally with the progress and quality of work and to determine, in general, if
the work is proceeding in accordance with the contract documents. Based on such
observations and the Contractor’s Application for Payment, the Owner will determine the
amounts owing to the Contractor and will issue Certificates for Payment in such amounts,
as provided in the contract. The Owner will have authority to reject work which does not
conform to the Contract documents. Whenever, in his reasonable opinion, he considers
it necessary or advisable to insure the proper implementation of the intent of the Contract
Documents, he will have authority to require the Contractor to stop the work or any
portion, or to require special inspection or testing of the work, whether or not such work
can then be fabricated, installed, or completed. The Owner will not be responsible for
the acts or omissions of the Contractor, and sub-Contractor, or any of their agents or
employees, or any other persons performing any of the work.
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Contractor: The Contractor is the person or organization identified as such in the
Agreement and is referred to throughout the Contract Documents. The term Contractor
means the Contractor or his authorized representative. The Contractor shall carefully
study and compare the General Contract Conditions of the Contract, Specification and
Drawings, Scope of Work, Addenda and Modifications and shall at once report to the
Owner any error, inconsistency or omission he may discover. Contractor shall not be
liable to the Owner for any damage resulting from such errors, inconsistencies or
omissions. The Contractor shall not commence work without clarifying Drawings,
Specifications, or Interpretations.

Sub-Contractors: A sub-contractor is a person or organization who has a direct contract
with the Contractor to perform any of the work at the site. The term sub-contractor is
referred to throughout the contract documents and means a sub-contractor or his
authorized representative.

Award of Sub-Contractors & Other Contracts for Portions of the Work: As soon as
practicable after bids are received and prior to the award of the contract, the successful
Contractor shall furnish to the Owner, in writing for acceptance, a list of the names of the
sub-contractors or other persons or organizations proposed for such portions of the work
as may be designated in the proposal requirements, or, if none is so designated, the
names of the sub-contractors proposed for the principal portions of the work. Prior to the
award of the contract, the Owner shall notify the successful Contractor in writing if, after
due investigation, has reasonable objection to any person or organization on such list.
If, prior to the award of the contract, the Owner has a reasonable and substantial
objection to any person or organization on such list, and refuses in writing to accept such
person or organization, the successful Contractor may, prior to the award, withdraw their
proposal without forfeiture of proposal security. If the successful Contractor submits an
acceptable substitute with an increase in the proposed price to cover the difference in
cost occasioned by the substitution, the Owner may, at their discretion, accept the
increased proposal or may disqualify the Contractor. If, after the award, the Owner
refuses to accept any person or organization on such list, the Contractor shall submit an
acceptable substitute and the contract sum shall be increased or decreased by the
difference in cost occasioned by such substitution and an appropriate Change Order
shall be issued. However, no increase in the contract sum shall be allowed for any such
substitution unless the Contractor has acted promptly and responsively in submitting a
name with respect thereto prior to the award.

Quantities of Work and Unit Price: Materials or quantities stated as unit price items in
the Bid are supplied only to give an indication of the general scope of the Work, and are
as such, estimates only. The Owner does not expressly or by implication agree that the
actual amount of Work or material will correspond therewith, and reserves the right after
award to increase or decrease the quantity of any unit item of the Work without a change
in the unit price except as set forth in Article VIII, Section 70 of the General Contract
Conditions. The City also reserves the right to make changes in the Work (including the
right to delete any bid item in its entirety or add additional bid items) as set forth in Article
VIII, Sections 69 through 71 of the General Contract Conditions.

Substitutions: The materials, products and equipment described in the Solicitation
Documents shall be regarded as establishing a standard of required performance,
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function, dimension, appearance, or quality to be met by any proposed substitution. No
substitution will be considered prior to receipt of Bids unless the Offeror submits a written
request for approval to the City Purchasing Division at least ten (10) days prior to the
date for receipt of Bids. Such requests for approval shall include the name of the material
or equipment for which substitution is sought and a complete description of the proposed
substitution including drawings, performance and test data, and other information
necessary for evaluation, including samples if requested. The Offeror shall set forth
changes in other materials, equipment, or other portions of the Work including changes
of the work of other contracts, which incorporation of the proposed substitution would
require to be included. The Owner’s decision of approval or disapproval of a proposed
substitution shall be final. If the Owner approves a proposed substitution before receipt
of Bids, such approval will be set forth in an Addendum. Offerors shall not rely upon
approvals made in any other manner.

Supervision and Construction Procedures: The Contractor shall supervise and direct
the work, using his best skill and attention. He shall be solely responsible for all
construction means, methods, techniques, sequences and procedures and for
coordinating all portions of the work under the contract.

Warranty: The Contractor warrants to the Owner that all materials and equipment
furnished under this contract will be new unless otherwise specified, and that all work will
be of good quality, free from faults and defects and in conformance with the Contract
Documents. All work not so conforming to these standards may be considered defective.
If required by Owner, the Contractor shall furnish satisfactory evidence as to the kind and
quality of materials and equipment. If within ten (10) days after written notice to the
Contractor requesting such repairs or replacement, the Contractor should neglect to
make or undertake with due diligence to the same, the City may make such repairs or
replacements. All indirect and direct costs of such correction or removal or replacement
shall be at the Contractor’s expense. The Contractor will also bear the expenses of
making good all work of others destroyed or damaged by the correction, removal or
replacement of his defective work.

Permits, Fees, & Notices: The Contractor shall secure and pay for all permits,
governmental fees and licenses necessary for the proper execution and completion of
the work. The Contractor shall give all notices and comply with all laws, ordinances,
rules, regulations and orders of any public authority bearing on the performance of the
work. If the Contractor observes that any of the Contract Documents are at variance in
any respect, he shall promptly notify the Owner in writing, and any necessary changes
shall be adjusted by approximate modification. If the Contractor performs any work
knowing it to be contrary to such laws, ordinances, rules and regulations, and without
such notice to the Owner, he shall assume full responsibility and shall bear all costs
attributable.

Responsibility for Those Performing the Work: The Contractor shall be responsible
to the Owner for the acts and omissions of all his employees and all sub-contractors,
their agents and employees, and all other persons performing any of the work under a
contract with the Contractor.



2.14.

2.15.

2.16.

2.17.

2.18.

2.19.

Use of the Site: The Contractor shall confine operations at the site to areas permitted
by law, ordinances, permits and the Contract Documents, and shall not unreasonably
encumber the site with any materials or equipment.

Cleanup: The Contractor at all times shall keep the premises free from accumulation of
waste materials or rubbish caused by his operations. At the completion of work he shall
remove all his waste materials and rubbish from and about the project, as well as all his
tools, construction equipment, machinery and surplus materials.

Insurance: The Contractor shall secure and maintain such insurance policies as will
provide the coverage and contain other provisions specified in the General Contract
Conditions, or as modified in the Special Contract Conditions.

The Contractor shall file a copy of the policies or Certificates of Insurance acceptable to
the City with the Engineer within ten (10) Calendar Days after issuance of the Notice of
Award. These Certificates of Insurance shall contain a provision that coverage afforded
under the policies shall not be canceled unless at least thirty (30) Calendar Days prior
written notice has been given to the City.

Indemnification: The Contractor shall defend, indemnify and save harmless the Owner,
and all its officers, employees, insurers, and self-insurance pool, from and against all
liability, suits, actions, or other claims of any character, name and description brought for
or on account of any injuries or damages received or sustained by any person, persons,
or property on account of any negligent act or fault of the Contractor, or of any
Contractor's agent, employee, sub-contractor or supplier in the execution of, or
performance under, any contract which may result from proposal award. Contractor shall
pay any judgment with cost which may be obtained against the Owner growing out of
such injury or damages.

Miscellaneous Conditions: Material Availability: Contractors must accept
responsibility for verification of material availability, production schedules, and other
pertinent data prior to submission of bid. It is the responsibility of the bidder to notify the
Owner immediately if materials specified are discontinued, replaced, or not available for
an extended period of time. OSHA Standards: All bidders agree and warrant that
services performed in response to this invitation shall conform to the standards declared
by the US Department of Labor under the Occupational Safety and Health Act of 1970
(OSHA). In the event the services do not conform to OSHA standards, the Owner may
require the services to be redone at no additional expense to the Owner.

Time: Time is of the essence with respect to the time of completion of the Project and
any other milestones or deadline which are part of the Contract. It will be necessary for
each Bidder to satisfy the City of its ability to complete the Work within the Contract Time
set forth in the Contract Documents. The Contract Time is the period of time allotted in
the Contract Documents for completion of the work. The date of commencement of the
work is the date established in a Notice to Proceed. If there is no Notice to Proceed, it
shall be the date of the Contract or such other date as may be established therein, or as
established as entered on the Bid Form. The Date of Substantial Completion of the work
or designated portions thereof is the date certified by the Owner when construction is
sufficiently complete, in accordance with the Contract Documents.
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Progress & Completion: The Contractor shall begin work on the date of
commencement as defined in the Contract, and shall carry the work forward
expeditiously with adequate forces and shall complete it within the contract time.

Payment & Completion: The Contract Sum is stated in the Contract and is the total
amount payable by the Owner to the Contractor for the performance of the work under
the Contract Documents. Upon receipt of written notice that the work is ready for final
inspection and acceptance and upon receipt of application for payment, the Owner’s
Project Manager will promptly make such inspection and, when he finds the work
acceptable under the Contract Documents and the Contract fully performed, the Owner
shall make payment in the manner provided in the Contract Documents.

Bid Bond: Each Bid shall as a guaranty of good faith on the part of the Bidder be
accompanied by a Bid Guaranty consisting of: a certified or cashier’s check drawn on an
approved national bank or trust company in the state of Colorado, and made payable
without condition to the City; or a Bid Bond written by an approved corporate surety in
favor of the City. The amount of the Bid Guaranty shall not be less than 5% of the total
Bid amount. Once a Bid is accepted and a Contact is awarded, the apparent successful
bidder has ten calendar days to enter into a contractor in the form prescribed and to
furnish the bonds with a legally responsible and approved surety. Failure to do so will
result | forfeiture of the Bid Guaranty to the City as Liquidated Damages.

Each bidder shall guaranty its total bid price for a period of sixty (60) Calendar Days from
the date of the bid opening.

Performance & Payment Bonds: Contractor shall furnish a Performance and a
Payment Bond, each in an amount at least equal to that specified for the contract amount
as security for the faithful performance and payment of all Contractor’s obligations under
the Contract Documents. These bonds shall remain in effect for the duration of the
Warranty Period (as specified in the Special Conditions). Contractor shall also furnish
other bonds that may be required by the Special Conditions. All bonds shall be in the
forms prescribed by the Contract Documents and be executed by such sureties as (1)
are licensed to conduct business in the State of Colorado and (2) are named in the
current list of “Companies Holding Certificates of Authority as Acceptable Sureties on
Federal Bonds and as Acceptable Reinsuring Companies” as published in Circular 570
(amended) by the Audit Staff, Bureau of Accounts, U.S. Treasury Department. All bonds
singed by an agent must be accompanied by a certified copy of the Authority Act. If the
surety on any bond furnished by the Contractor is declared bankrupt, or becomes
insolvent, or its rights to do business in Colorado are terminated, or it ceases to meet the
requirements of clauses (1) and (2) of this section, Contractor shall within five (5) days
thereafter substitute another bond and surety, both of which shall be acceptable to the
City.

Retention: The Owner will deduct money from the partial payments in amounts
considered necessary to protect the interest of the Owner and will retain this money until
after completion of the entire contract. The amount to be retained from partial payments will
be five (5) percent of the value of the completed work, and not greater than five (5) percent
of the amount of the Contract. When the retainage has reached five (5) percent of the
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amount of the Contract no further retainage will be made and this amount will be retained
until such time as final payment is made.

Liquidated Damages for Failure to Enter Into Contract: CITY ONLY Should the
Successful Bidder fail or refuse to enter into the Contract within ten Calendar Days from
the issuance of the Notice of Award, the City shall be entitled to collect the amount of
such Bidder's Bid Guaranty as Liquidated Damages, not as a penalty but in consideration
of the mutual release by the City and the Successful Bidder of all claims arising from the
City’s issuance of the Notice of Award and the Successful Bidder’s failure to enter into
the Contract and the costs to award the Contract to any other Bidder, to re-advertise, or
otherwise dispose of the Work as the City may determine best serves its interest.

Liquidated Damages for Failure to Meet Project Completion Schedule: CITY ONLY
If the Contractor does not achieve Final Completion by the required date, whether by
neglect, refusal or any other reason, the parties agree and stipulate that the Contractor
shall pay liquidated damages to the City for each such day that final completion is late.
As provided elsewhere, this provision does not apply for delays caused by the City. The
date for Final Completion may be extended in writing by the Owner.

The Contractor agrees that as a part of the consideration for the City’s awarding of this
Contract liquidated damages in the daily amount of $350.00 is reasonable and necessary
to pay for the actual damages resulting from such delay. The parties agree that the real
costs and injury to the City for such delay include hard to quantify items such as:
additional engineering, inspection and oversight by the City and its agents; additional
contract administration; inability to apply the efforts of those employees to the other work
of the City; perceived inefficiency of the City; citizens having to deal with the construction
and the Work, rather than having the benefit of a completed Work, on time;
inconvenience to the public; loss of reputation and community standing for the City during
times when such things are very important and very difficult to maintain.

The Contractor must complete the Work and achieve final completion included under the
Bid Schedule in the number of consecutive calendar days after the City gives is written
Notice to Proceed. When the Contractor considers the entire Work ready for its intended
use, Contractor shall certify in writing that the Work is substantially complete. In addition
to the Work being substantially complete, Final Completion date is the date by which the
Contractor shall have fully completed all clean-up, and all items that were identified by
the City in the inspection for final completion. Unless otherwise stated in the Special
Conditions, for purposes of this liquidated damages clause, the Work shall not be
finished and the Contract time shall continue to accrue until the City gives its written Final
Acceptance.

If the Contractor shall fail to pay said liquidated damages promptly upon demand thereof
after having failed to achieve Final Completion on time, the City shall first look to any
retainage or other funds from which to pay said liquidated damages; if retainage or other
liquid funds are not available to pay said liquidated damages amounts, the Surety on the
Contractor’s Performance Bond and Payment Bond shall pay such liquidated damages.
In addition, the City may withhold all, or any part of, such liquidated damages from any
payment otherwise due the Contractor.



2.27.

2.28.

2.29.

2.30.

Liquidated damages as provided do not include any sums to reimburse the City for extra
costs which the City may become obligated to pay on other contracts which were delayed
or extended because of the Contractor’s failure to complete the Work within the Contract
Time. Should the City incur additional costs because of delays or extensions to other
contracts resulting from the Contractor’s failure of timely performance, the Contractor
agrees to pay these costs that the City incurs because of the Contractor’s delay, and
these payments are separate from and in addition to any liquidated damages.

The Contractor agrees that the City may use its own forces or hire other parties to obtain
Substantial or Final Completion of the work if the time of completion has elapsed and the
Contractor is not diligently pursuing completion. In addition to the Liquidated Damages
provided for, the Contractor agrees to reimburse the City for all expenses thus incurred.

Contingency/Force Account: Contingency/Force Account work will be authorized by
the Owner’s Project Manager and is defined as minor expenses to cover miscellaneous
or unforeseen expenses related to the project. The expenses are not included in the
Drawings, Specifications, or Scope of Work and are necessary to accomplish the scope
of this contract. Contingency/Force Account Authorization will be directed by the Owner
through an approved form. Contingency/Force Account funds are the property of the
Owner and any Contingency/Force Account funds, not required for project completion,
shall remain the property of the Owner. Contractor is not entitled to any
Contingency/Force Account funds, that are not authorized by Owner or Owner’s Project
Manager.

Protection of Persons & Property: The Contractor shall comply with all applicable
laws, ordinances, rules, regulations and orders of any public authority having jurisdiction
for the safety of persons or property or to protect them from damage, injury or loss.
Contractor shall erect and maintain, as required by existing safeguards for safety and
protection, and all reasonable precautions, including posting danger signs or other
warnings against hazards promulgating safety regulations and notifying owners and
users of adjacent utilities. When or where any direct or indirect damage or injury is done
to public or private property by or on account of any act, omission, neglect, or misconduct
by the Contractor in the execution of the work, or in consequence of the non-execution
thereof by the Contractor, he shall restore, at his own expense, such property to a
condition similar or equal to that existing before such damage or injury was done, by
repairing, rebuilding, or otherwise restoring as may be directed, or it shall make good
such damage or injury in an acceptable manner.

Changes in the Work: The Owner, without invalidating the contract, may order changes
in the work within the general scope of the contract consisting of additions, deletions or
other revisions, the contract sum and the contract time being adjusted accordingly. All
such changes in the work shall be authorized by Change Order and shall be executed
under the applicable conditions of the contract documents. A Change Order is a written
order to the Contractor signed by the Owner issued after the execution of the contract,
authorizing a change in the work or an adjustment in the contract sum or the contract
time. The contract sum and the contract time may be changed only by Change Order.

Claims for Additional Cost or Time: If the Contractor wishes to make a claim for an
increase in the contract sum or an extension in the contract time, he shall give the Owner
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written notice thereof within a reasonable time after the occurrence of the event giving
rise to such claim. This notice shall be given by the Contractor before proceeding to
execute the work, except in an emergency endangering life or property in which case the
Contractor shall precede in accordance with the regulations on safety. No such claim
shall be valid unless so made. Any change in the contract sum or contract time resulting
from such claim shall be authorized by Change Order.

Minor Changes in the Work: The Owner shall have authority to order minor changes
in the work not involving an adjustment in the contract sum or an extension of the contract
time and not inconsistent with the intent of the contract documents.

Field Orders: The Owner may issue written Field Orders which interpret the Contract
Documents in accordance with the specifications, or which order minor changes in the
work in accordance with the agreement, without change in the contract sum or time. The
Contractor shall carry out such Field Orders promptly.

Uncovering & Correction of Work: The Contractor shall promptly correct all work
rejected by the Owner as defective or as failing to conform to the contract documents
whether observed before or after substantial completion and whether or not fabricated
installed or competed. The Contractor shall bear all costs of correcting such rejected
work, including the cost of the Owner’s additional services thereby made necessary. If
within one (1) year after the date of completion or within such longer period of time as
may be prescribed by law or by the terms of any applicable special guarantee required
by the contract documents, any of the work found to be defective or not in accordance
with the contract documents, the Contractor shall correct it promptly after receipt of a
written notice from the Owner to do so unless the Owner has previously given the
Contractor a written acceptance of such condition. The Owner shall give such notice
promptly after discover of condition. All such defective or non-conforming work under
the above paragraphs shall be removed from the site where necessary and the work
shall be corrected to comply with the contract documents without cost to the Owner. The
Contractor shall bear the cost of making good all work of separate Contractors destroyed
or damaged by such removal or correction. If the Owner prefers to accept defective or
non-conforming work, he may do so instead of requiring its removal and correction, in
which case a Change Order will be issued to reflect an appropriate reduction in the
payment or contract sum, or, if the amount is determined after final payment, it shall be
paid by the Contractor.

Amendment: No oral statement of any person shall modify or otherwise change, or
affect the terms, conditions or specifications stated in the resulting contract. All
amendments to the contract shall be made in writing by the Owner.

Assignment: The Contractor shall not sell, assign, transfer or convey any contract
resulting from this IFB, in whole or in part, without the prior written approval from the
Owner.

Compliance with Laws: Bids must comply with all Federal, State, County and local
laws governing or covering this type of service and the fulfillment of all ADA (Americans
with Disabilities Act) requirements.
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Confidentiality: All information disclosed by the Owner to the Contractor for the purpose
of the work to be done or information that comes to the attention of the Contractor during
the course of performing such work is to be kept strictly confidential.

Conflict of Interest: No public official and/or City/County employee shall have interest
in any contract resulting from this IFB.

Contract Termination: This contract shall remain in effect until any of the following
occurs: (1) contract expires; (2) completion of services; (3) acceptance of services or, (4)
for convenience terminated by either party with a written Notice of Cancellation stating
therein the reasons for such cancellation and the effective date of cancellation.

Employment Discrimination: During the performance of any services per agreement
with the Owner, the Contractor, by submitting a Bid, agrees to the following conditions:

2.36.1. The Contractor shall not discriminate against any employee or applicant for
employment because of race, religion, color, sex, age, handicap, or national
origin except when such condition is a legitimate occupational qualification
reasonably necessary for the normal operations of the Contractor. The
Contractor agrees to post in conspicuous places, visible to employees and
applicants for employment, notices setting forth the provisions of this
nondiscrimination clause.

2.36.2. The Contractor, in all solicitations or advertisements for employees placed
by or on behalf of the Contractor, shall state that such Contractor is an Equal
Opportunity Employer.

2.36.3. Notices, advertisements, and solicitations placed in accordance with federal
law, rule, or regulation shall be deemed sufficient for the purpose of meeting
the requirements of this section.

Affirmative Action: In executing a Contract with the City, the Contractor agrees to
comply with Affirmative Action and Equal Employment Opportunity regulations presented
in the General Contract Conditions.

Immigration Reform and Control Act of 1986 and Immigration Compliance: The
Offeror certifies that it does not and will not during the performance of the contract employ
illegal alien workers or otherwise violate the provisions of the Federal Immigration
Reform and Control Act of 1986 and/or the immigration compliance requirements of State
of Colorado C.R.S. § 8-17.5-101, et.seq. (House Bill 06-1343).

Ethics: The Contractor shall not accept or offer gifts or anything of value nor enter into
any business arrangement with any employee, official, or agent of the Owner.

Failure to Deliver: In the event of failure of the Contractor to deliver services in
accordance with the contract terms and conditions, the Owner, after due oral or written
notice, may procure the services from other sources and hold the Contractor responsible
for any costs resulting in additional purchase and administrative services. This remedy
shall be in addition to any other remedies that the Owner may have.
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Failure to Enforce: Failure by the Owner at any time to enforce the provisions of the
contract shall not be construed as a waiver of any such provisions. Such failure to
enforce shall not affect the validity of the contract or any part thereof or the right of the
Owner to enforce any provision at any time in accordance with its terms.

Force Majeure: The Contractor shall not be held responsible for failure to perform the
duties and responsibilities imposed by the contract due to legal strikes, fires, riots,
rebellions, and acts of God beyond the control of the Contractor, unless otherwise
specified in the contract.

Independent Contractor: The Contractor shall be legally considered an Independent
Contractor and neither the Contractor nor its employees shall, under any circumstances,
be considered servants or agents of the Owner. The Owner shall be at no time legally
responsible for any negligence or other wrongdoing by the Contractor, its servants, or
agents. The Owner shall not withhold from the contract payments to the Contractor any
federal or state unemployment taxes, federal or state income taxes, Social Security Tax
or any other amounts for benefits to the Contractor. Further, the Owner shall not provide
to the Contractor any insurance coverage or other benefits, including Workers'
Compensation, normally provided by the Owner for its employees.

Nonconforming Terms and Conditions: A bid that includes terms and conditions that
do not conform to the terms and conditions of this Invitation for Bid is subject to rejection
as non-responsive. The Owner reserves the right to permit the Contractor to withdraw
nonconforming terms and conditions from its bid prior to a determination by the Owner
of non-responsiveness based on the submission of nonconforming terms and conditions.

Items for non-responsiveness may include, but not be limited to:
a. Submission of the Bid on forms other than those supplied by the City;

b. Alteration, interlineation, erasure, or partial detachment of any part of the forms
which are supplied herein;

C. Inclusion of unauthorized additions conditional or alternate Bids or irregularities
of any kind which may tend to make the Bid incomplete, indefinite, or ambiguous
as to its meaning;

d. Failure to acknowledge receipt of any or all issued Addenda;

e. Failure to provide a unit price or a lump sum price, as appropriate, for each pay
item listed except in the case of authorized alternative pay items;

f. Failure to list the names of Subcontractors used in the Bid preparation as may be
required in the Solicitation Documents;

g. Submission of a Bid that, in the opinion of the Owner, is unbalanced so that each
item does not reasonably carry its own proportion of cost or which contains
inadequate or unreasonable prices for any item;
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h. Tying of the Bid with any other bid or contract; and
i. Failure to calculate Bid prices as described herein.

Evaluation of Bids and Offers: The Owner reserves the right to:
- reject any and all Bids,
- waive any and all informalities,
- negotiate final terms with the Successful Bidder, and
- disregard any and all nonconforming, nonresponsive or conditional Bids.

Discrepancies between words and figures will be resolved in favor of words. Discrepancies
between Unit Prices and Extended Prices will be resolved in favor of the Unit Prices.
Discrepancies between the indicated sum of any column of figures and the correct sum
thereof will be resolved in favor of the correct sum. The corrected extensions and totals will
be shown in the tabulation of Bids.

The Owner may consider the qualifications and experience of Subcontractors and other
persons and organizations (including those who are to furnish the principal items of material
or equipment) proposed for those portions of the work as to which the identity of
Subcontractors and other persons and organizations must be submitted. Operating costs,
maintenance considerations performance data, and guarantees of materials and
eguipment may also be considered by the Owner.

The Owner will conduct such investigations as deemed necessary to assist in the
evaluation of any Bid and to establish the responsibility, qualifications and financial ability
of the Offeror, proposed Subcontractors and other persons and organizations to do the
Work in accordance with the Contract Documents to the City's satisfaction within the
Contract Time.

The Offeror shall furnish the Owner all information and data requested by the Owner to
determine the ability of the Offeror to perform the Work. The Owner reserves the right to
reject the Bid if the evidence submitted by, or investigation of such Offeror fails to satisfy
the Owner that such Offeror is properly qualified to carry out the obligations of the Contract
and to complete the Work contemplated therein.

By submitting a Bid, each Offeror authorizes the Owner to perform such investigation of the
Offeror as the Owner deems necessary to establish the responsibility, qualifications and
financial ability of the Offeror and, by its signature thereon, authorizes the Owner to obtain
reference information concerning the Offeror and releases the party providing such
information and the Owner from any and all liability to the Offeror as a result of such
reference information so provided.

The Owner reserves the right to reject the Bid of any Offeror who does not pass any
evaluation to the Owner’s satisfaction.

If the Contract is to be awarded, it will be awarded to the Offeror who, by evaluation, the
Owner determines will best meet the Owner's interests.
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The Owner reserves the right to accept or reject the Work contained in any of the Price Bid
Schedules or alternates, either in whole or in part.

Award of Contract: Unless otherwise indicated, a single award will be made for all the
bid items in an individual bid schedule. In the event that the Work is contained in more
than one Bid Schedule, the City may award Schedules individually or in combination. In
the case of two Bid Schedules which are alternative to each other, only one of such
alternative Schedules will be awarded. Within forty-five (45) Calendar Days of Bid
Opening, the City will issue a Notice of Award to the Successful Bidder which will be
accompanied by four (4) unsigned copies of the Contract and the Performance and
Payment Bond forms. Within ten (10) Calendar Days thereafter, the Successful Bidder
shall sign and deliver four (4) copies of the Contract, Performance Bond, Payment Bond
and Certificates of Insurance to the City. Within ten (10) Calendar Days thereafter, the
City will deliver two (2) fully executed counterparts of the Contract to the Contractor. No
contract shall exist between the Successful Bidder and the City and the Successful
Bidder shall have no rights at law or in equity until the Contract has been duly executed
by the City.

The Successful Bidder’s failure to sign and submit a Contract and other documents set
forth in this Paragraph within the prescribed time shall be just cause of annulment of the
award, and forfeiture of the Bid Guaranty. The award of Contract may then be made to
the next qualified Bidder in the same manner as previously prescribed.

Ownership: All plans, prints, designs, concepts, etc., shall become the property of the
Owner.

Oral Statements: No oral statement of any person shall modify or otherwise affect the
terms, conditions, or specifications stated in this document and/or resulting agreement.
All modifications to this request and any agreement must be made in writing by the
Owner.

Patents/Copyrights: The Contractor agrees to protect the Owner from any claims
involving infringements of patents and/or copyrights. In no event shall the Owner be
liable to the Contractor for any/all suits arising on the grounds of patent(s)/copyright(s)
infringement. Patent/copyright infringement shall null and void any agreement resulting
from response to this IFB.

Remedies: The Contractor and Owner agree that both parties have all rights, duties,
and remedies available as stated in the Uniform Commercial Code.

Venue: Any agreement as a result of responding to this IFB shall be deemed to have
been made in, and shall be construed and interpreted in accordance with, the laws of the
City of Grand Junction, Mesa County, Colorado.

Expenses: Expenses incurred in preparation, submission and presentation of this IFB
are the responsibility of the company and cannot be charged to the Owner.



2.53.

2.54.

2.55.

2.56.

Sovereign Immunity: The Owner specifically reserves its right to sovereign immunity
pursuant to Colorado State Law as a defense to any action arising in conjunction to this
agreement.

Non-Appropriation of Funds: The contractual obligation of the Owner under this
contract is contingent upon the availability of appropriated funds from this fiscal year
budget as approved by the City Council or Board of County Commissioners from this
fiscal year only. State of Colorado Statutes prohibit obligation of public funds beyond the
fiscal year for which the budget was approved. Anticipated expenditures/obligations
beyond the end of the current Owner’s fiscal year budget shall be subject to budget
approval. Any contract will be subject to and must contain a governmental non-
appropriation of funds clause.

Cooperative Purchasing: Purchases as a result of this solicitation are primarily for the
City/County. Other governmental entities may be extended the opportunity to utilize the
resultant contract award with the agreement of the successful provider and the
participating agencies. All participating entities will be required to abide by the
specifications, terms, conditions and pricings established in this Bid. The quantities
furnished in this bid document are for only the City/County. It does not include quantities
for any other jurisdiction. The City or County will be responsible only for the award for
its jurisdiction. Other participating entities will place their own awards on their respective
Purchase Orders through their purchasing office or use their purchasing card for
purchase/payment as authorized or agreed upon between the provider and the individual
entity. The City/County accepts no liability for payment of orders placed by other
participating jurisdictions that choose to piggy-back on our solicitation. Orders placed by
participating jurisdictions under the terms of this solicitation will indicate their specific
delivery and invoicing instructions.

Keep Jobs in Colorado Act: Contractor shall be responsible for ensuring compliance
with Article 17 of Title 8, Colorado Revised Statutes requiring 80% Colorado labor to be
employed on public works projects. Contractor shall, upon reasonable notice provided
by the Owner, permit the Owner to inspect documentation of identification and
residency required by C.R.S. 88-17-101(2)(a). If Contractor claims it is entitled to a
waiver pursuant to C.R.S. 88-17-101(1), Contractor shall state that there is insufficient
Colorado labor to perform the work such that compliance with Article 17 would create an
undue burden that would substantially prevent a project from proceeding to completion,
and shall include evidence demonstrating the insufficiency and undue burden in its
response.

Unless expressly granted a waiver by the Owner pursuant to C.R.S. 88-17-101(1),
Contractor shall be responsible for ensuring compliance with Article 17 of Title 8,
Colorado Revised Statutes requiring 80% Colorado labor to be employed on public
works. Contractor shall, upon reasonable notice provided by the Owner, permit the
Owner to inspect documentation of identification and residency required by C.R.S. §88-17-
101(2)(a).

2.56.1. "Public Works project” is defined as:
(a) any construction, alteration, repair, demolition, or improvement of any land,
building, structure, facility, road, highway, bridge, or other public improvement



3.1.

3.2.

suitable for and intended for use in the promotion of the public health, welfare,
or safety and any maintenance programs for the upkeep of such projects

(b) for which appropriate or expenditure of moneys may be reasonably expected
to be $500,000.00 or more in the aggregate for any fiscal year

(c) except any project that receives federal moneys.

3. Statement of Work

GENERAL: The City of Grand Junction is soliciting competitive bids from qualified and
interested companies for all labor, equipment, and materials required to perform concrete
curb, gutter and sidewalk installation and all other work for the 2018 Safe Routes to
School Project. All dimensions and scope of work should be verified by Contractors prior
to submission of bids.

NOTE: The descriptions of the pay items listed in the Price Bid Schedule for this Project
may not agree with those listed in the Standard Specifications. Payment for all Work
performed, as required in the Contract Documents, will be in accordance with the items
and units listed in the Price Bid Schedule.

The performance of the Work for this Project shall conform to the General Contract
conditions presented in the City of Grand Junction’s Standard Contract Documents for
Capital Improvements Construction, revised July 2010, except as specifically modified
or supplemented herein or on the Construction Drawings.

PROJECT DESCRIPTION: The project generally consists of the installation of 209
square yards of monolithic curb, gutter and sidewalk, 139 square yards of concrete
driveway section, 40 square yards of asphalt patching. All concrete and asphalt
installation shall include 6” of Class 6 aggregate base course. It shall also include
approximately 570 lineal feet of City supplied 18“ ADS irrigation pipe and 5 City supplied
irrigations structures.

Note: This project shall be constructed in accordance with the current Davis
Bacon Wage Rate Determination (Refer to Appendix B). For further information
contact Kristen Ashbeck, City of Grand Junction Sr. Planner, Community
Development at (970) 244-1491.

3.3. SPECIAL CONDITIONS & PROVISIONS:

3.3.1 Pre-Bid Meeting: Prospective bidders are required to attend a

mandatory pre-bid meeting on Tuesday, October 30, 2018 at 10:00 am. Meeting
location shall be in the City Hall Auditorium, located at City Hall, 250 N. 5% Street, Grand
Junction, CO. The purpose of this visit will be to inspect and to clarify the contents of
this Invitation for Bids (IFB).

3.3.2 QUESTIONS REGUARDING SOLICIATION PROCESS/SCOPE OF WORK:
Duane Hoff Jr., Senior Buyer AND Susan Hyatt, Senior Buyer
duaneh@gjcity.org susanh@gjcity.org
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3.3.3 Project Manager: The Project Manager for the Project is Jerod Timothy, who
can be reached at (970)244-1565. During Construction, all notices, letters, submittals,
and other communications directed to the City shall be addressed and mailed or
delivered to:

City of Grand Junction

Department of Public Works and Planning

Attn: Jerod Timothy, Project Manager

250 North Fifth Street

Grand Junction, CO 81501

3.3.4 Affirmative Action: The Contractor is not required to submit a written Affirmative
Action Program for the Project.

3.3.5 Pricing: Pricing shall be all inclusive to include but not be limited to: all labor,
equipment, supplies, materials, freight (F.O.B. Destination — Freight Pre-paid and
Allowed to each site), travel, mobilization costs, fuel, set-up and take down costs, and
full-time inspection costs, and all other costs related to the successful

completion of the project.

The Owner shall not pay nor be liable for any other additional costs including but not
limited to: taxes, shipping charges, insurance, interest, penalties, termination
payments, attorney fees, liquidated damages, etc.

3.3.6 Freight/Shipping: All freight/shipping shall be F.O.B. Destination — Freight Pre-
Paid and Allowed to the project site(s), Grand Junction, CO.

Contractor must meet all federal, state, and local rules, regulations, and requirements
for providing such services.

3.3.7 Contract: A binding contract shall consist of: (1) the IFB and any amendments
thereto, (2) the bidder’s response (bid) to the IFB, (3) clarification of the bid, if any, and
(4) the City’s Purchasing Department’s acceptance of the bid by “Notice of Award” or
by “Purchase Order”. All Exhibits and Attachments included in the IFB shall be
incorporated into the contract by reference.

A. The contract expresses the complete agreement of the parties and
performance shall be governed solely by the specifications and requirements
contained therein.

B. Any change to the contract, whether by modification and/or supplementation
must be accomplished by a formal contract amendment signed and approved by
and between the duly authorized representative of the bidder and the City
Purchasing Division or by a modified Purchase Order prior to the effective date
of such modification. The bidder expressly and explicitly understands and agrees
that no other method and/or no other document, including acts and oral
communications by or from any person, shall be used or construed as an
amendment or modification to the contract.



3.3.8 Time of Completion: The scheduled time of Completion for the Project is 46
Calendar Days from the starting date specified in the Notice to Proceed.

Completion is achieved when site cleanup and all punch list items (resulting from the
final inspection) have been completed. Completion shall have the meaning set forth in
Article |, Section 3 (Definitions and Terms) of the General Contract Conditions.

3.3.9 Working Days and Hours: The working days and hours shall be as stated in
the General Contract Conditions or as mutually agreed upon in the preconstruction
meeting with the following exception:

All work shall be performed between the hours of 7:00 AM to 5:00 PM.

3.3.10 Licenses and Permits: Contractor is responsible for obtaining all necessary
licenses and permits required for Construction, at Contractors expense. See Section
2.10. Contractor shall supply to Owner all copies of finalized permits.

3.3.11 Permits: The following permits are required for the Project and will be obtained
by the City at no cost to the Contractor:
None

The following permits are required for the Project and shall be obtained and paid for by
the Contractor, with the costs included in the total bid price for the Project:
None

3.3.12 City Furnished Materials: The City will furnish the following materials for the
Project:
e Door-hangers

3.3.13 Project Newsletters: A newsletter for the Project will be prepared and
distributed by the City. It will include general information about the Project including
interruptions in utility services, street closures, parking restrictions, project schedule,
and the names and telephone numbers of the contacts for the City and Contractor. The
newsletter will be mailed approximately one week before the Contractor commences
work.

The Contractor will be responsible for notifying all businesses and / or residents located
adjacent to the work. Door hanger notifications shall be distributed at least two (2)
working days prior to the day the work is scheduled to begin.

3.3.14 Project Sign: Project signs, if any, will be furnished and installed by the City.
3.3.15 Authorized Representatives of the City: Those authorized to represent the
City shall include Purchasing Agent, Engineers, and Inspectors employed by the City,

only.

3.3.16 Stockpiling Materials and Equipment: All stockpiling/storage shall be in
accordance with General Contract Condition Section 51.



3.3.17 Traffic Control: The Contractor shall provide and maintain traffic control in
accordance with the approved Traffic Control Plan and the Manual on Uniform Traffic
Control Devices. A Traffic Control Plan shall be prepared by the Contractor and
reviewed by the City two days prior to the pre-construction meeting.

3.3.18 Clean-Up: The Contractor is responsible for cleaning up all loose materials that
have been deposited or swept into gutters, and onto sidewalks and driveways as a result
of sidewalk operations. The costs for all clean-up work shall be considered incidental
and will not be paid for separately.

3.3.19 Schedule of Submittals: Contractor shall deliver these submittals at least two
days prior to the pre-construction meeting:
. Traffic Control Plans
Project Schedule
Concrete Mix Design
Asphalt Mix Design
Class 6 Base Course Gradation, Proctor Curve
ACI Flat Work Finisher and Technician Certification

3.3.20 Uranium Mill Tailings: It is anticipated that radioactive mill tailings will not be
encountered on this Project.

3.3.21 Fugitive Petroleum or Other Contamination: It is anticipated that soll
contamination from fugitive petroleum or other contaminants will not be encountered
with the Project.

3.3.22 Excess Material: All excess materials shall be disposed in accordance with
General Contract Condition Section 50.

3.3.23 Existing Utilities and Structures: Utilities were not potholed during design
of this project. The location of existing utilities and structures shown on the Plans is
approximate with the information gathered during design. It is the responsibility of the
Contractor to pothole/locate and protect all structures and utilities in accordance with
General Contract Condition Section 37.

The Contractor shall be aware of irrigation main and laterals that may not be located. It
is the Contractors responsibility to pothole irrigation main and laterals prior to
construction.

3.3.24 Incidental ltems: Any item of work not specifically identified or paid for directly,
but which is necessary for the satisfactory completion of any paid items of work, will be
considered as incidental to those items, and will be included in the cost of those items.

3.3.25 Existing Concrete Sidewalks, Pans, Fillets, Curbs and Gutters: The
existing sidewalks, pans, fillets, curb and gutter are in good serviceable condition. In
most instances the installation of new sidewalk and pavement will be adjacent to
existing concrete. The Contractor will need to protect all concrete adjacent to
construction. If the concrete is damaged during construction the Contractor will be



responsible for its replacement at no cost to the City. The Contractor, the City Project
Inspector, and/or the City Project Manager will walk and record any concrete that is
deemed to be damaged before construction has started.

3.3.26 ACI Concrete and Flatwork Finisher and Technician: Hand finishing
concrete will be permitted only when performed under the direct supervision of a
craftsman holding the following certificate: ~ ACI Concrete Flatwork Finisher and
Technician (ACICFFT) or other Flatwork Finisher certification program approved by the
City Engineering Manager.

3.4. SCOPE OF WORK:

STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION:

The City of Grand Junction Standard Specifications for Road and Bridge Construction
are hereby modified or supplemented for this Project by the following modifications to The
Standard Specifications for Road and Bridge Construction, State Department of Highways,
Division of Highways, State of Colorado:

SP-1 SECTION 202 — REMOVAL OF STRUCTURES AND OBSTRUCTIONS

Section 202 of the Standard Specifications is hereby revised for this project as follows:

Subsection 202.07, add the following:
All concrete removal required for installation of new will be considered incidental and will
not be measured or paid for separately.

Subsection 202.12, add the following:

Locations of saw cuts shall be determined and directed by the Construction Inspector or
the Engineer. Saw cuts shall be incidental to work.

SP-2 SECTION 208 — EROSION CONTROL

For inlet protection along Major Arterial or Collector Street sections the only approved inlet
protections shall be a filter sock.

Add the following to this subsection:

208.05(n) Add the Following:
Concrete Washout Structure:
Water for clean-up of equipment used in the mixing or distribution of concrete shall not
be discharged to any storm water facilities, drain ways, or deposited into any open fields.
The waste water used shall either be wasted on an open excavation area on in an onsite
detention facility for future disposal.

Subsection 208.08 Payment for Best Management Practices.

The disposal of wash water shall be considered incidental to the concrete and will not be



measured for or paid for separately.

Add the following to this subsection:

Pay Item Pay Unit
Erosion Control (Complete In Place) Lump Sum

Erosion Control (Complete in Place) shall include storm drain inlet protection and the concrete
washout structure.

SP-3 SECTION 601 — STRUCTURAL CONCRETE

Section 601 of the Standard Specifications is hereby revised for this project as follows:
Subsection 601.02, Classification:
CONCRETE SHALL MEET THE FOLLOWING REQUIREMENTS:

4,500 PSI Compressive at 28 Days

6% air £1.5%

Slump 4”, Loads exceeding 4 V2" shall be rejected
Maximum Water Cement Ratio no greater than 0.45.

Subsection 601.06, Batching:
This CDOT Specification has been added to this Project:

The Contractor shall furnish a batch ticket (delivery ticket) with each load for all concrete.
Concrete delivered without a batch ticket containing complete information as specified shall be
rejected. The Contractor shall collect and complete the batch ticket at the placement site and
deliver all batch tickets to the Engineer or his representative at the end of each day. The
Engineer or his representative shall have access to the batch tickets at any time during the
placement. The following information shall be provided on each ticket:

Suppliers name and date
Truck number
Project name and location
Concrete class and designation number
Cubic yards batched
Type brand and amount of each admixture
Type, brand, and amount of cement and fly ash
Weights of fine and course aggregates
. Moisture of fine and course aggregates
10. Gallons of batch water
The contractor shall add the following information to the batch ticket at time of placement:

©CoNo,rwWNE

1. Gallons of water added by the truck operator.
2. Number of revolutions of the drum for mixing
3. Discharge time



SP-4 SECTION 608 — CURBS, GUTTERS, SIDEWALKS, AND TRAILS

Section 608 of the Standard Specifications is hereby revised for this project as follows:
Subsections 608.06, Basis of Payment shall include the following:

The Contract Unit Price for the various concrete items shall be full compensation for all
equipment, labor, materials, and incidentals required for the complete installation.
Incidental items include subgrade compaction, cutting and removal of asphalt in areas
where concrete will be installed; removal of existing concrete, disposal of excavated and
removed materials; furnishing, placement and compaction of Aggregate Base Course;
forming, furnishing and placement, finishing, curing and protection of the concrete;
reinforcing steel and joint filler.

SP-5 SECTION 630 - CONSTRUCTION ZONE TRAFFIC CONTROL

Subsection 630.09, Traffic Control Plan, shall include the following:
The following guidelines and limitations shall apply to the traffic control:

1. Two way traffic shall be maintained on all streets (unless otherwise
approved).

2. Concrete activities shall be coordinated so that concrete trucks and other
vehicles do not block the traffic lanes.

3. All incidental costs shall be included in the original contract price for the
project. Flagging shall be considered incidental and included in Traffic Control
(Complete in Place).

4. Sidewalks that are obstructed or under construction shall be barricaded, as
required for pedestrian safety.

3.5. IFB TENTATIVE TIME SCHEDULE:

Invitation For Bids available October 24, 2018
Mandatory Pre-Bid Meeting October 30, 2018
Inquiry deadline, no questions after this date November 1, 2018
Addendum Posted November 2, 2018
Submittal deadline for proposals November 6, 2018
Notice of Award & Contract execution November 7, 2018
Bonding & Insurance Cert due November 7, 2018
Preconstruction meeting TBD

Work begins no later than November 13, 2018
Final Completion December 28, 2018
Holidays: November 22-23, 2018

December 25, 2018



4. Contractor’s Bid Form

Bid Date:

Project: IFB-4577-18-DH “2018 Safe Routes to School Project”

Bidding Company:

Name of Authorized Agent:

Email
Telephone Address
City State Zip

The undersigned Bidder, in compliance with the Invitation for Bids, having examined the Instruction
to Bidders, General Contract Conditions, Statement of Work, Specifications, and any and all Addenda
thereto, having investigated the location of, and conditions affecting the proposed work, hereby
proposes to furnish all labor, materials and supplies, and to perform all work for the Project in
accordance with Contract Documents, within the time set forth and at the prices stated below. These
prices are to cover all expenses incurred in performing the work required under the Contract
Documents, of which this Contractor’s Bid Form is a part.

The undersigned Contractor does hereby declare and stipulate that this offer is made in good faith
without collusion or connection to any person(s) providing an offer for the same work, and that it is
made in pursuance of, and subject to, all terms and conditions of the Instructions to Bidders, the
Specifications, and all other Solicitation Documents, all of which have been examined by the
undersigned.

The Contractor also agrees that if awarded the Contract, to provide insurance certificates within ten
(10) working days of the date of Notification of Award. Submittal of this offer will be taken by the
Owner as a binding covenant that the Contractor will be prepared to complete the project in its
entirety.

The Owner reserves the right to make the award on the basis of the offer deemed most favorable, to
waive any formalities or technicalities and to reject any or all offers. It is further agreed that this offer

may not be withdrawn for a period of sixty (60) calendar days after closing time. Submission of
clarifications and revised offers automatically establish a new thirty day (30) period.

RECEIPT OF ADDENDA: the undersigned Contractor acknowledges receipt of Addenda to the
Solicitation, Specifications, and other Contract Documents.

State number of Addenda received:

It is the responsibility of the Bidder to ensure all Addenda have been received and acknowledged.



Bid Schedule Safe Route to School

Contractor:
ltem CDOT
No. City Ref. pescription Unit Quantity  Unit Cost Extended Cost
BID SCHEDULE
18" Irrigation Pipe (ADS HP Storm Pipe) W/
1 108.2 Native Backfill. Includes type A Bedding,
Haunching, initial backfill, and clay cutoff walls.
(City Supplied Pipe) L.F. 309 $ $
18" Irrigation Pipe (ADS HP Storm Pipe) W/
2 108.2  Flowfill. Includes type A Bedding, Haunching
(City Supplied Pipe) L.F. 263 $ $
3 108.2 Install 30" PVC (Nyloplast) Heawy Duty Drain
Basin (City Supplied Drain Basin) EA. 5 $ $
4 108.5 Concrete Irrigation Structure (see deatail on
sheet 4) (City Supplied Structure) EA. 1 $ $
Concrete Irrigation Structure With Headgate
5 108.5 (see deatail on sheet 4)(City Supplied
Structure) EA. 2 $ $
6 108.5  Connect to existing pipes EA. 2 $ $
7 201 Clearing and Grubbing L.S. 1 $ $
Removal of Existing Irrigation System. Shall
include the Removal of all Pipe, Concrete Ditch,
8 202 . L
and Appurtenances. Fill void with approved
material. L.F. 572 $ $
9 202 Removal of Asphalt Mat S.Y. 162 $ $
10 202 Removal of Trees EA. 12 $ $
11 202 Remowve Metal Grates Ea. 4 $ $
12 207 Topsoil S.Y. 5 $ $
13 208 Erosion Control (Complete in Place) LS. 1 $ $
14 210 Reset Structures (Mail Box) EA. 2 $ $
15 210 Reset Structures (Sign Post) EA. 2 $ $
16 210 Reset Structures (Wood Split Rail Fence) L.F. 90 $ $
17 304 Aggregate Base Course (Class 6) (Unit Weight
Used = 136lbs/cubic foot) Ton 14 $ $
18 304 Driveway Gravel (Match Existing Gravel) S.Y. 56 $ $
19 304 Asphalt Milling Path (6" Thick) S.Y. 72 $ $
Hot Bituminous Pavement (Patching) (3-Inch
20 304/401 Thick) (Grading SX) (Including Class 6
Aggregate Base Course 4" Thick) S.Y. 40 $ $
21 608 Monolithic Vertical Curb, Gutter & Sidewalk S.Y. 209 $ $
22 608 Concrete Driveway Section (6" Thick) S.Y. 139 $ $
23 620 Sanitary Facility Ea. 1 $ $
24 625 Construction Surveying L.S. 1 $ $
25 626 Mobilization L.S. 1 $ $
26 626 Public Information Senices LS. 1 $ $
27 629 Surney Monumentation L.S. 1 $ $
28 630 Construction Zone Traffic Control (Special) LS. 1 $ $
- - Force Account L.S. 1 $ 10,000.00 $10,000.00

Total Bid



APPENDIX A
PROJECT SUBMITTAL FORM

PROJECT: 2018 Safe Routes to School Project

CONTRACTOR:

PROJECT ENGINEER: Jerod Timothy

Description

Date
Received

Resubmittal
Requested

Resubmittal
Received

Date
Accepted

STREET CONSTRUCTION

Base Course Gradation, Proctor
Curve

Concrete Mix Design

Asphalt Mix Design

Detectable Warning (wet set cast
iron)

EROSION CONTROL / STORMWATER MANAGEMENT

Inlet Protection

Concrete Washout

PERMITS, PLANS, OTHER

REDI ROCK Block and
appurtenances

ACI Flatwork  Finisher and
Technician (ACICFFT)

Traffic Control Plan

Construction Schedule

Appendix B (Bidder Certifications)




APPENDIX B
BIDDER CERFIFICATIONS

A.Equal Employment Opportunity — Executive Order 11246
B. Section 3 and Segregated Facilities Certification
C.Noncollusion Affidavit of Prime Contractor



CERTIFICATE OF BIDDER
REGARDING EQUAL EMPLOYMENT OPPORTUNITY

INSTRUCTIONS:

This certification is required pursuant to Executive Order 11246 (30 F.R. 12319-25). The
implementing rules and regulations provide that any bidder or prospective contractor, or any of their
proposed subcontractors, shall state as an initial part of the bid or negotiations of the contract
whether it has participated in any previous contract or subcontract subject to the equal opportunity
clause; and, if so, whether it has filed all compliance reports due under applicable instructions.

If the certification indicates that the bidder has not filed a compliance report due under applicable
instructions, such bidder shall be required to submit a compliance report within seven calendar days
after the bid opening. No contract will be awarded unless such a report is submitted.

CERTIFICATE OF BIDDER

Name and address of bidder (including zip code):

1. Bidder has participated in a previous contract or subcontract subject to Equal Opportunity
Clause.
Yes No
2. Compliance reports were required to be filed in connection with such a contract or
subcontract.
Yes No Not applicable
3. Bidder has filed all compliance reports due under applicable instructions, including SF-100.
Yes No Not applicable
4. Have you ever been or are you being considered for sanction due to violation of Executive
Order 11246, as amended?
Yes No

Submitted By:
Title:
Signature:
Date:




CERTIFICATE OF BIDDER
REGARDING SECTION 3 AND SEGREGATED FACILITIES

Project Name:

Bidder:

The undersigned hereby certifies that:

a. The provisions of Section 3 of the Housing and Urban Development Act of 1968,
which requires opportunities for training and employment of lower-income persons and
opportunities for contracting for local firms, will be included in the contract and all subcontracts.

b. No segregated facilities will be maintained as required by Title VI of the Civil Rights
Act of 1964

Submitted By:
Title:
Signature:
Date:




NONCOLLUSION AFFIDAVIT OF PRIME CONTRACTOR

State of )
) ss.
County of )

being first duly sworn, deposes and says that:

1. He is the of
, the bidder that has submitted the attached bid;

2. He is fully informed respecting the preparation and contents of the attached bid and of all
pertinent circumstances respecting such bid,;

3. Such bid is genuine and is not a collusive or sham bid;

4. Neither the said bidder nor any of its officers, partners, owners, agents, representatives,
employees or parties of interest, including this affiant, has in any way colluded, conspired, connived
or agreed, directly or indirectly with another bidder, firm or person to submit a collusive or sham bid
in connection with the Contract for which the attached bid has been submitted or to refrain from
bidding in connection with such Contract, or has in any manner, directly or indirectly, sought by
agreement or collusion or communication or conference with any other bidder, firm or person to fix
the price or prices in the attached bid or the bid of any other bidder, or to secure through any
collusion, conspiracy, connivance or unlawful agreement any advantage against the City of Grand
Junction or any person interested in the proposed Contract; and

5. The price or prices quoted in the attached bid are fair and proper and are not tainted by any
collusion, conspiracy, connivance or unlawful agreement on the part of the bidder or any of its
agents, representatives, owners, employees, or parties of interest, including the affiant.

Signed:

Title:

Subscribed and sworn to me this day of ,

By:

Notary Public

My commission expires:




REQUIRED FORMS FOR PROJECTS FUNDED IN WHOLE OR IN PART
BY COMMUNITY DEVELOPMENT BLOCK GRANT MONIES

The work to be performed in this project is being funded, in whole or part, using Federal Community
Development Block Grant (CDBG) monies. Federal procurement regulations require that the
following items must be completed and submitted with your bid for consideration for contract
award:

A. Forms for Section 3 of the Housing and Urban Development Act of 1968:
Preliminary Statement of Work Force Needs
Affirmative Action Plan for Use of Project Area Businesses
Statement of Actual Work Force Needs

B. Solicitation of Minority and Women Owned Business
C. Contractor Ownership Information
D. Subcontractor Ownership Information

Your completed forms shall be evaluated in assisting the City in determining responsiveness to
federal regulatory compliance and may be used to determine whether or not the Contractor is
responsible for the purposes of awarding the bid.



Project:

CITY OF GRAND JUNCTION

COMMUNITY DEVELOPMENT BLOCK GRANT

PRELIMINARY STATEMENT OF WORK FORCE NEEDS

AND GOALS FOR USING LOWER INCOME RESIDENTS

NOTE: Contractors shall, to the greatest extent possible, give lower income residents (individuals

residing in the City having an annual family income not exceeding$30,320) opportunities for
employment and training on CDBG projects.

Please fill out the following employee information.

GOALS FOR
ESTIMATED | RECRUITING
CURRENT CURRENT EMPLOYEES LOWER-
CURRENT MINORITY FEMALE NEEDED FOR INCOME
EMPLOYEES | EMPLOYEES | EMPLOYEES PROJECT RESIDENTS
SKILLED
SEMI-SKILLED
UNSKILLED
TRAINEE

Methods to be used to achieve these goals:

SUBMITTED BY:

TITLE:

(ATTACH ADDITIONAL PAGES IF NECESSARY)

SIGNATURE:

COMPANY NAME:

DATE:




CITY OF GRAND JUNCTION
COMMUNITY DEVELOPMENT BLOCK GRANT

AFFIRMATIVE ACTION PLAN FOR USE OF PROJECT AREA BUSINESSES

PROJECT:

COMPANY:

NUMBER OF ALL SUBCONTRACTORS PROPOSED:

DOLLAR VALUE OF ALL SUBCONTRACTS PROPOSED: $

To the greatest extent feasible contracts will be awarded through negotiations or bid to qualified
project area businesses (businesses located within the Grand Junction city limits).

Goal of these contracts for project area businesses:

Proposed type of subcontract Approximate cost

Outline the affirmative action plan to achieve these goals:




Project:

CITY OF GRAND JUNCTION

STATEMENT OF ACTUAL WORK FORCE NEEDS

COMMUNITY DEVELOPMENT BLOCK GRANT

AND GOALS FOR USING LOWER INCOME RESIDENTS

NOTE: Contractors shall, to the greatest extent possible, give lower income residents (individuals

residing in the City having an annual family income not exceeding$30,320) opportunities for
employment and training on CDBG projects.

Please fill out the following employee information.

GOALS FOR
ESTIMATED | RECRUITING
CURRENT CURRENT | EMPLOYEES LOWER-
CURRENT MINORITY FEMALE NEEDED FOR INCOME
EMPLOYEES | EMPLOYEES | EMPLOYEES PROJECT RESIDENTS
SKILLED
SEMI-SKILLED
UNSKILLED
TRAINEE

Methods to be used to achieve these goals:

SUBMITTED BY:

TITLE:

(ATTACH ADDITIONAL PAGES IF NECESSARY)

SIGNATURE:

COMPANY NAME:

DATE:

NOTE: This form is to be submitted to the City’s Engineer fifteen (15) days after start of construction.




CITY OF GRAND JUNCTION

COMMUNITY DEVELOPMENT BLOCK GRANT

SOLICITATION OF MINORITY AND WOMEN OWNED BUSINESSES

Indicate below actions taken to solicit minority and women-owned businesses where subcontractors
are used in completing the project.

Solicited the following Minority/Female Businesses:

Contractor Name Phone
Individual Contacted Date
Contractor Name Phone
Individual Contacted Date
Contractor Name Phone
Individual Contacted Date
Contractor Name Phone
Individual Contacted Date
Contractor Name Phone
Individual Contacted Date

SUBMITTED BY:

TITLE:

SIGNATURE:
COMPANY NAME:

DATE:




CITY OF GRAND JUNCTION
COMMUNITY DEVELOPMENT BLOCK GRANT

CONTRACTOR OWNERSHIP INFORMATION

Project Name:

Complete the following information below:

1. Legal Business Name:

2. Legal Business Address, including Zip Code

1. 9+ digit Federal ID # of Business (or SS No. of Principle Owner)

Name, Title, and Address of the owner, partners and/or officers

Name Title Address

Indicate the Ethnicity or Race of the Principle Ownership of the Contractor:

White Black Hispanic Asian Native American

Is the Contractor a Woman-Owned Business Enterprise? Yes No

The undersigned certify that the above information is true to the best of their knowledge.

Name of Owner or Authorized Representative Date



CITY OF GRAND JUNCTION
COMMUNITY DEVELOPMENT BLOCK GRANT

SUBCONTRACTOR OWNERSHIP INFORMATION

Project Name:

Complete the following information below:

1. Legal Business Name:

2. Legal Business Address, including Zip Code

3. 9+ digit Federal ID # of Business (or SS No. of Principle Owner)

Name, Title, and Address of the owner, partners and/or officers

Name Title Address

Indicate the Ethnicity or Race of the Principle Ownership of the Contractor:

White Black Hispanic Asian Native American

Is the Contractor a Woman-Owned Business Enterprise? Yes No

The undersigned certify that the above information is true to the best of their knowledge.

Name of Owner or Authorized Representative Date



SUPPLEMENTAL CONDITIONS
FOR PROJECTS FUNDED IN WHOLE OR PART BY
COMMUNITY DEVELOPMENT BLOCK GRANTS



ITEMF, PART | - FEDERAL REQUIREMENTS

The Contractor shall at all times during the execution of the project strictly adhere to, and

comply with, all applicable federal, state and local laws, and their implementing regulations, as they
currently exist and may hereafter be amended, which are incorporated herein by this reference as terms
and conditions of the project and/or contract. The Contractor shall also comply with and require
compliance with these statutes and regulations in sub-agreements permitted with sub-contractors. A
listing of some of the federal laws that may be applicable to the Work include:

A.

Executive Order 11246 of September 24, 1965 entitled “Equal Employment Opportunity,” as
amended by Executive Order 11375 of October 13, 1967 and as supplemented in Department
of Labor regulations (41 CFR Chapter 60).

The Copeland “Anti-Kickback™ Act (18 U.S.C. 874) as supplemented in Department of Labor
regulations (29 CFR Part 3).

The Davis-Bacon Act (40 U.S.C. 276a to a-7) as supplemented by Department of Labor
regulations (29 CFR Part 5).

Sections 103 and 107 of the Contract Work Hours and Safety Standards Act (40 U.S.C. 327-
330) as supplemented by Department of Labor regulations (29 CFR Part 5)

Standards, orders, or requirements issued under Section 306 of the Clean Air Act (42 U.S.C.
1857(h), Section 508 of the Clean Water Act (33 U.S.C. 1368). Executive Order 11738, and
Environmental Protection Agency regulations (40 CFR Part 15).

Mandatory standards and policies relating to energy efficiency which are contained in the state
energy conservation plan issued in compliance with the Energy Policy and Conservation Act
(Pub. L. 94-163).

Office of Management and Budget Circulars A-87, A-21 or A-122, and A-102 or A-110,
whichever is applicable, in accordance with U.S.C. and/or CFR.

The Hatch Act (5 U.S.C. 1501-1508) and Public Law 95-454 Section 4728. These statutes state
that federal funds cannot be used for partisan political purposes of any kind by any person or
organization involved in the administration of federally assisted programs.

42 USC 6101 et.seq. 42 USC 2000d, 29 USC 794, and implementing regulation, 45 CFR Part
80 et.seq. These acts require that no person shall, on the grounds of race, color, national origin,
age, or handicap, be excluded from participation in or be subjected to discrimination in any
program or activity funded, in whole or part, by federal funds.

The Americans with Disabilities Act (Public Law 101-336; 42 USC 12101, 12102, 12111-
12117, 12131-12134, 12141-12150, 12161-12165, 12181-12189, 12201-12213 47 USC 225
and 47 USC 611

Drug-Free Workplace Act (Public Law 100-690 Title V, subtitle D, 41 USC 701 et. seq.).



L. The Age Discrimination Act of 1975 and its implementing regulation, 24 CFR Part 146.

M. Section 504 of the Rehabilitation Act of 1973, 29 U.S.C. 794 as amended, and implementing
regulation 45 CFR Part 84.

N. Architectural Barriers Act, 42 U.S.C. 4151-4157; 24 CFR Parts 40 and 41.

O. 24 CFR Part 85, concerning “Records retention, access to records, breach of contract and
termination and bonding and insurance, Debarred contractors, and minority owned
businesses”.

P. Title VI of the Civil Rights Act of 1964 and implementing regulations.

Q. 24 CFR Part 570; specifically including but not limited to 570.502, 503, 506 and 570.600 et.
seq., sub-part K as applicable.

R. 24 CFR Part 87 concerning “Lobbying.”

The Contractor shall include the foregoing provisions in any and all subcontract(s) and shall
furthermore furnish certification/evidence of compliance to the City of its and any subcontractor’s
compliance when requested by the City. Sanctions for non-compliance include but are not limited to
withholding of payment and/or cancellation, termination, or suspension of the contract in whole or in
part.



ITEMF, PART Il -FEDERAL STATUTORY AND REGULATORY
PROVISIONS

PURPOSE: The work to be performed under this Agreement is one an activity funded all or in part with
federal Community Development Block Grant (CDBG) funds and is subject to applicable federal laws
and regulations. This part contains the federal laws and regulations with which the CONTRACTOR/
SUBCONTRACTORC(S) is/are required to comply in the performance of the work. The contractual
provisions of Special Provisions Item F Part Il are made a part of the contract, and are hereby
incorporated into this Agreement by this reference. In the event of any conflict in the provisions of
this Part 1l and any other provisions not found in Part 11, without specific statement of supersedure,
the provisions of this Part Il shall apply.

2. ACTIVITY RECORDS.

a. Records to be Kept and Retention Period. Activity records shall be created and maintained by
the CONTRACTOR, with respect to all matters covered by this Contract. Said records shall
include, but are not limited to, accounting, purchasing, property, personnel, employment and
fiscal matters relating to the project. Said records shall also include, but not be limited to,
applicant, beneficiary, and employee information on race, age, sex, disability and familial
status, if any. Such records concerning applicant and beneficiaries shall, in addition, include
verifiable information on family address, family income (housing activities shall retain
household income data which shall include income from all family members and other
nonrelated members living in the household), and household size. All project records shall be
retained by the CONTRACTOR for a period of three years after its receipt of the final payment
of after all pending matters are closed, whichever date is later.

b. Source Documentation. ALL CONTRACTOR costs, expenditures and obligations hereunder
must be supported by such source documentation as cancelled checks, paid bills, payrolls, time
and attendance records, contract and subcontract award documents or other documents
showing in detail the nature of such costs and obligations.

c. Record Accessibility. Any pertinent books, documents, papers, or other records pertaining in
whole or in part to this contract on the project shall be clearly identified and be made readily
accessible to the CITY, HUD, and Comptroller General of the U.S., or any of their duly
authorized representatives, upon request therefore, for the purpose of making audits, reviews,
evaluations, excerpts and transcriptions. At such times and in such

Form as may be required, the CONTRACTOR shall furnish to the CITY, HUD, or the
Comptroller General of the U.S. any of the records, reports, data, information or other documents
enumerated in this paragraph. The CONTRACTOR shall furnish such information at no cost.

3. ACCOUNTING AND FINANCIAL MANAGEMENT.

a. Bonding Requirements. For all agreements involving construction work exceeding $100,000,
in addition to CITY requirements, the following items shall be required as a minimum to be
submitted by the CONTRACTOR/SUBGRANTEE to the CITY as a condition of the execution
of this Agreement, a bid guarantee equivalent to five percent of the bid price, a performance




bond for 100 percent of the agreement price, and a payment bond for 100 percent of the
agreement price.

Indirect Costs Prohibition. All costs to be reimbursed by the CITY to the CONTRACTOR
shall be direct costs. Such direct costs shall be identified in an Activity Budget spelling out in
detail the specific sources and uses of any funds to be expended under this Agreement. No
indirect costs (activities that are incurred for a common or joint purpose benefiting more than
one cost objective and not readily assignable to the cost objectives specifically benefited,
without effort disproportionate to the results achieved shall be eligible for reimbursement,
unless the CONTRACTOR/SUBGRANTEE already has a cost allocation plan meeting the
Office of Management and Budget Circular, A-87 requirements, incorporated herein by
reference and written documentation that the plan has been approved by HUD which shall also
be incorporated herein by reference.

Administrative Requirements and Cost Principles. CONTRACTOR, which is not
governmental entities, shall comply with the requirements and standards of OMB Circular No.
A-122, “Cost Principles for Non Profit Organizations”, OMB Circular No. A-21 “Cost
Principles for Educational Institutions,” or 48 CFR Part 31 for for-profit organizations, and
with the Attachment to OMB Circular No. A-110, as applicable.




FEDERAL LABOR STANDARDS PROVISIONS



U.S. Department of Housing Office of Labor Relations

Federal Labor Standards Provisions and Urban Development
Form HUD-4010 (07/2003)
Previous edition is obsolete Ref. Handbook 1344.1

Applicability

The Project or Program to which the construction work covered by this contract pertains is being assisted by the United States of America
and the following Federal Labor Standards Provisions are included in this Contract pursuant to the provisions applicable

to such Federal assistance.

A. 1. (i) Minimum Wages. All laborers and mechanics employed or working upon the site of the work will be paid unconditionally and not
less often than once a week, and without subsequent deduction or rebate on any account (except such payroll deductions as are permitted
by regulations issued by the Secretary of Labor under the Copeland Act (29 CFR Part 3), the full amount of wages and bona fide fringe
benefits (or cash equivalents thereof) due at time of payment computed at rates not less than those contained in the wage determination
of the Secretary of Labor which is attached hereto and made a part hereof, regardless of any contractual relationship which may be alleged
to exist between the contractor and such laborers and mechanics. Contributions made or costs reasonably anticipated for bona fide fringe
benefits under Section I(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of 29 CFR 5.5(a)(1)(iv); also, regular contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or programs, which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period. Such laborers and mechanics shall be paid the appropriate wage rate and
fringe benefits on the wage determination for the classification of work actually performed, without regard to skill, except as provided in 29
CFR 5.5(a)(4). Laborers or mechanics performing work in more than one classification may be compensated at the rate specified for each
classification for the time actually worked therein: Provided, That the employer’s payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination (including any additional classification and wage rates conformed under
29 CFR 5.5(a)(1)(ii) and the Davis-Bacon poster (WH-1321) shall be posted at all times by the contractor and its subcontractors at the site
of the work in a prominent and accessible, place where it can be easily seen by the workers.

(i) (@) Any class of laborers or mechanics which is not listed in the wage determination and which is to be employed under the contract
shall be classified in conformance with the wage determination. HUD shall approve an additional classification and wage rate and fringe
benefits therefore only when the following criteria have been met:

(1) The work to be performed by the classification requested is not performed by a classification in the wage determination; and

(2) The classification is utilized in the area by the construction industry; and

(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage rates contained in the
wage determination.

(b) If the contractor and the laborers and mechanics to be employed in the classification (if known), or their representatives, and HUD or
its designee agree on the classification and wage rate (including the amount designated for fringe benefits where appropriate), a report of
the action taken shall be sent by HUD or its designee to the Administrator of the Wage and Hour Division, Employment Standards
Administration, U.S. Department of Labor, Washington, D.C. 20210. The Administrator, or an authorized representative, will approve,
modify, or disapprove every additional classification action within 30 days of receipt and so advise HUD or its designee or will notify HUD
or its designee within the 30-day period that additional time is necessary. (Approved by the Office of Management and Budget under OMB
control number 12150140.)

(c) In the event the contractor, the laborers or mechanics to be employed in the classification or their representatives, and HUD or its
designee do not agree on the proposed classification and wage rate (including the amount designated for fringe benefits, where
appropriate), HUD or its designee shall refer the questions, including the views of all interested parties and the recommendation of HUD or
its designee, to the Administrator for determination.

The Administrator, or an authorized representative, will issue a determination within 30 days of receipt and so advise HUD or its designee
or will notify HUD or its designee within the 30-day period that additional time is necessary. (Approved by the Office of Management and
Budget under OMB Control Number 12150140.)

(d) The wage rate (including fringe benefits where appropriate) determined pursuant to subparagraphs (1)(ii)(b) or (c) of this paragraph,
shall be paid to all workers performing work in the classification under this contract from the first day on which work is performed in the
classification.

(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe benefit which is not
expressed as an hourly rate, the contractor shall either pay the benefit as stated in the wage determination or shall pay another bona fide
fringe benefit or an hourly cash equivalent thereof.

(iv) If the contractor does not make payments to a trustee or other third person, the contractor may consider as part of the wages of any
laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide fringe benefits under a plan or program, Provided,
That the Secretary of Labor has found, upon the written request of the contractor, that the applicable standards of the Davis-Bacon Act
have been met. The Secretary of Labor may require the contractor to set aside in a separate account assets for the meeting of obligations
under the plan or program. (Approved by the Office of Management and Budget under OMB Control Number 1215-0140.)

2. Withholding. HUD or its designee shall upon its own action or upon written request of an authorized representative of the Department
of Labor withhold or cause to be withheld from the contractor under this contract or any other Federal contract with the same prime
contractor, or any other Federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held by the same prime



contractor so much of the accrued payments or advances as may be considered necessary to pay laborers and mechanics, including
apprentices, trainees and helpers, employed by the contractor or any subcontractor the full amount of wages required by the contract. In
the event of failure to pay any laborer or mechanic, including any apprentice, trainee or helper, employed or working on the site of the work,
all or part of the wages required by the contract, HUD or its designee may, after written notice to the contractor, sponsor, applicant, or
owner, take such action as may be necessary to cause the suspension of any further payment, advance, or guarantee of funds until such
violations have ceased. HUD or its designee may, after written notice to the contractor, disburse such amounts withheld for and on account
of the contractor or subcontractor to the respective employees to whom they are due. The Comptroller General shall make such
disbursements in the case of direct Davis-Bacon Act contracts.

3. (i) Payrolls and basic records. Payrolls and basic records relating thereto shall be maintained by the contractor during the course of
the work preserved for a period of three years thereafter for all laborers and mechanics working at the site of the work. Such records shall
contain the name, address, and social security number of each such worker, his or her correct classification, hourly rates of wages paid
(including rates of contributions or costs anticipated for bona fide fringe benefits or cash equivalents thereof of the types described in
Section I(b)(2)(B) of the Davis-Bacon Act), daily and weekly number of hours worked, deductions made and actual wages paid. Whenever
the Secretary of Labor has found under 29 CFR 5.5 (a)(1)(iv) that the wages of any laborer or mechanic include the amount of any costs
reasonably anticipated in providing benefits under a plan or program described in Section I(b)(2)(B) of the Davis-Bacon Act, the contractor
shall maintain records which show that the commitment to provide such benefits is enforceable, that the plan or program is financially
responsible, and that the plan or program has been communicated in writing to the laborers or mechanics affected, and records which
show the costs anticipated or the actual cost incurred in providing such benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the registration of apprenticeship programs and certification of trainee programs, the
registration of the apprentices and trainees, and the ratios and wage rates prescribed in the applicable programs. (Approved by the Office
of Management and Budget under OMB Control Numbers 1215-0140 and 1215-0017.)

(ii) (@) The contractor shall submit weekly for each week in which any contract work is performed a copy of all payrolls to HUD or its
designee if the agency is a party to the contract, but if the agency is not such a party, the contractor will submit the payrolls to the applicant
sponsor, or owner, as the case may be, for transmission to HUD or its designee. The payrolls submitted shall set out accurately and
completely all of the information required to be maintained under 29 CFR 5.5(a)(3)(i). This information may be submitted in any form
desired. Optional Form WH-347 is available for this purpose and may be purchased from the Superintendent of Documents (Federal Stock
Number 029-005-00014-1), U.S. Government Printing Office, Washington, DC 20402. The prime contractor is responsible for the
submission of copies of payrolls by all subcontractors. (Approved by the Office of Management and Budget under OMB Control Number
1215-0149.)

(b) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the contractor or subcontractor or his or her
agent who pays or supervises the payment of the persons employed under the contract and shall certify the following:

(1) That the payroll for the payroll period contains the information required to be maintained under 29 CFR 5.5 (a)(3)(i) and that such
information is correct and complete;

(2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during the payroll period has
been paid the full weekly wages earned, without rebate,

either directly or indirectly, and that no deductions have been made either directly or indirectly from the full wages earned, other than
permissible deductions as set forth in 29 CFR Part 3;

(3) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash equivalents for the
classification of work performed, as specified in the applicable wage determination incorporated into the contract.

(c) The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-347 shall satisfy the
requirement for submission of the “Statement of Compliance” required by subparagraph A.3.(ii)(b).

(d) The falsification of any of the above certifications may subject the contractor or subcontractor to civil or criminal prosecution under
Section 1001 of Title 18 and Section 231 of Title 31 of the United States Code.

(iii) The contractor or subcontractor shall make the records required under subparagraph A.3.(i) available for inspection, copying, or
transcription by authorized representatives of HUD or its designee or the Department of Labor, and shall permit such representatives to
interview employees during working hours on the job. If the contractor or subcontractor fails to submit the required records or to make them
available, HUD or its designee may, after written notice to the contractor, sponsor, applicant or owner, take such action as may be necessary
to cause the suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to submit the required records upon
request or to make such records available may be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and Trainees. (i) Apprentices. Apprentices will be permitted to work at less

than the predetermined rate for the work they performed when they are employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of Labor, Employment and Training Administration, Office of Apprenticeship
Training, Employer and Labor Services, or with a State Apprenticeship Agency recognized by the Office, or if a person is employed in his
or her first 90 days of probationary employment as an apprentice in such an apprenticeship program, who is not individually registered in
the program, but who has been certified by the Office of Apprenticeship Training, Employer and Labor Services or a State Apprenticeship
Agency (where appropriate) to be eligible for probationary employment as an apprentice. The allowable ratio of apprentices to journeymen
on the job site in any craft classification shall not be greater than the ratio permitted to the contractor as to the entire work force under the
registered program. Any worker listed on a payroll at an apprentice wage rate, who is not registered or otherwise employed as stated
above, shall be paid not less than the applicable wage rate on the wage determination for the classification of work actually performed. In
addition, any apprentice performing work on the job site in excess of the ratio permitted under the registered program shall be paid not less
than the applicable wage rate on the wage determination for the work actually performed. Where a contractor is performing construction
on a project in a locality other than that in which its program is registered, the ratios and wage rates (expressed in percentages of the
journeyman’s hourly rate) specified in the contractor’s or subcontractor’s registered program shall be observed. Every apprentice must be
paid at not less than the rate specified in the registered program for the apprentice’s level of progress, expressed as a percentage of the
journeymen hourly rate specified in the applicable wage determination. Apprentices shall be paid fringe benefits in accordance with the
provisions of the apprenticeship program. If the apprenticeship program does not specify fringe benefits, apprentices must be paid the full



amount of fringe benefits listed on the wage determination for the applicable classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification, fringes shall be paid in accordance with that determination. In the event the
Office of Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship Agency recognized by the Office, withdraws
approval of an apprenticeship program, the contractor will no longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable program is approved.

(i) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the predetermined rate for the work
performed unless they are employed pursuant to and individually registered in a program which has received prior approval, evidenced by
formal certification by the U.S. Department of Labor, Employment and Training Administration. The ratio of trainees to journeymen on the
job site shall not be greater than permitted under the plan approved by the Employment and Training Administration. Every trainee must
be paid at not less than the rate specified in the approved program for the trainee’s level of progress, expressed as a percentage of the
journeyman hourly rate specified in the applicable wage determination. Trainees shall be paid fringe benefits in accordance with the
provisions of the trainee program. If the trainee program does not mention fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the Administrator of the Wage and Hour Division determines that there is an apprenticeship
program associated with the corresponding journeyman wage rate on the wage determination which provides for less than full fringe
benefits for apprentices. Any employee listed on the payroll at a trainee rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall be paid not less than the applicable wage rate on the wage determination
for the work actually performed. In addition, any trainee performing work on the job site in excess of the ratio permitted under the registered
program shall be paid not less than the applicable wage rate on the wage determination for the work actually performed. In the event the
Employment and Training Administration withdraws approval of a training program, the contractor will no longer be permitted to utilize
trainees at less than the applicable predetermined rate for the work performed until an acceptable program is approved.

(iii) Equal employment opportunity. The utilization of apprentices, trainees and journeymen under 29 CFR Part 5 shall be in conformity with
the equal employment opportunity requirements of Executive Order 11246, as amended, and 29 CFR Part 30.

5. Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 29 CFR Part 3 which are
incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor will insert in any subcontracts the clauses contained in subparagraphs 1 through 11 of
this paragraph A and such other clauses as HUD or its designee may by appropriate instructions require, and a copy of the applicable
prevailing wage decision, and also a clause requiring the subcontractors to include these clauses in any lower tier subcontracts. The prime
contractor shall be responsible for the compliance by any subcontractor or lower tier subcontractor with all the contract clauses in this
paragraph.

7. Contract termination; debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for termination of the contract and
for debarment as a contractor and a subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act Requirements. All rulings and interpretations of the Davis-Bacon and Related Acts
contained in 29 CFR Parts 1, 3, and 5 are herein incorporated by reference in this contract

9. Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this contract shall not be subject to the
general disputes clause of this contract. Such disputes shall be resolved in accordance with the procedures of the Department of Labor set
forth in 29 CFR Parts 5, 6, and 7. Disputes within the meaning of this clause include disputes between the contractor (or any of its
subcontractors) and HUD or its designee, the U.S. Department of Labor, or the employees or their representatives.

10. (i) Certification of Eligibility. By entering into this contract the contractor certifies that neither it (nor he or she) nor any person or firm
who has an interest in the contractor’s firm is a person or firm ineligible to be awarded Government contracts by virtue of Section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1) or to be awarded HUD contracts or participate in HUD programs pursuant to 24 CFR Part 24.
(i) No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government contract by virtue of Section
3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1) or to be awarded HUD contracts or participate in HUD programs pursuant to 24 CFR
Part 24.

(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. Additionally, U.S. Criminal Code,
Section 1 01 0, Title 18, U.S.C., “Federal Housing Administration transactions”, provides in part: Whoever, for the purpose of . . . influencing
in any way the action of such Administration... makes, utters or publishes any statement knowing the same to be false... shall be fined not
more than $5,000 or imprisoned not more than two years, or both.”

11. Complaints, Proceedings, or Testimony by Employees.

No laborer or mechanic to whom the wage, salary, or other labor standards provisions of this Contract are applicable shall be discharged
or in any other manner discriminated against by the Contractor or any subcontractor because such employee has filed any complaint or
instituted or caused to be instituted any proceeding or has testified or is about to testify in any proceeding under or relating to the labor
standards applicable under this Contract to his employer.

B. Contract Work Hours and Safety Standards Act. The provisions of this paragraph B are applicable only where the amount of the prime
contract exceeds $100,000. As used in this paragraph, the terms “laborers” and “mechanics” include watchmen and guards.

(1) Overtime requirements. No contractor or subcontractor contracting for any part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit any such laborer or mechanic in any workweek in which he or she is employed
on such work to work in excess of 40 hours in such workweek unless such laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours worked in excess of 40 hours in such workweek.

(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set forth in subparagraph (1) of this
paragraph, the contractor and any subcontractor responsible therefore shall be liable for the unpaid wages. In addition, such contractor
and subcontractor shall be liable to the United States (in the case of work done under contract for the District of Columbia or a territory, to
such District or to such territory), for liquidated damages. Such liquidated damages shall be computed with respect to each individual
laborer or mechanic, including watchmen and guards, employed in violation of the clause set forth in subparagraph (1) of this paragraph,
in the sum of $10 for each calendar day on which such individual was required or permitted to work in excess of the standard workweek of
40 hours without payment of the overtime wages required by the clause set forth in subparagraph (1) of this paragraph.



(3) Withholding for unpaid wages and liquidated damages. HUD or its designee shall upon its own action or upon written

request of an authorized representative of the Department of Labor withhold or cause to be withheld, from any moneys payable on account
of work performed by the contractor or subcontractor under any such contract or any other Federal contract with the same prime contract,
or any other Federally-assisted contract subject to the Contract Work Hours and Safety Standards Act which is held by the same prime
contractor such sums as may be determined to be necessary to satisfy any liabilities of such contractor or subcontractor for unpaid wages
and liguidated damages as provided in the clause set forth in subparagraph (2) of this paragraph.

(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in subparagraph (1) through (4) of
this paragraph and also a clause requiring the subcontractors to include these clauses in any lower tier subcontracts. The prime contractor
shall be responsible for compliance by any subcontractor or lower tier subcontractor with the clauses set forth in subparagraphs (1) through
(4) of this paragraph.

C. Health and Safety. The provisions of this paragraph C are applicable only where the amount of the prime contract exceeds $100,000.
(1) No laborer or mechanic shall be required to work in surroundings or under working conditions which are unsanitary, hazardous, or
dangerous to his health and safety as determined under construction safety and health standards promulgated by the Secretary of Labor
by regulation.

(2) The Contractor shall comply with all regulations issued by the Secretary of Labor pursuant to Title 29 Part 1926 and failure to comply
may result in imposition of sanctions pursuant to the Contract Work Hours and Safety Standards Act, 40 USC 3701 et seq.

(3) The Contractor shall include the provisions of this paragraph in every subcontract so that such provisions will be

binding on each subcontractor. The Contractor shall take such action with respect to any subcontract as the Secretary of

Housing and Urban Development or the Secretary of Labor shall direct as a means of enforcing such provisions.



DAVIS BACON WAGE RATE DETERMINATION



General Decision Number: CO180024 01/05/2018 C0O24
Superseded General Decision Number: C020170024
State: Colorado

Construction Type: Highway

Counties: Larimer, Mesa and Weld Counties in Colorado.

HIGHWAY CONSTRUCTION PROJECTS

Note: Under Executive Order (EO) 13658, an hourly minimum wage of $10.35 for calendar year 2018
applies to all contracts subject to the Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2015. If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage determination at least $10.35 per hour (or
the applicable wage rate listed on this wage determination, if it is higher) for all hours spent performing
on the contract in calendar year 2018. The EO minimum wage rate will be adjusted annually. Please note
that this EO applies to the above-mentioned types of contracts entered into by the federal government
that are subject to the Davis-Bacon Act itself, but it does not apply to contracts subject only to the Davis-
Bacon Related Acts, including those set forth at 29 CFR 5.1(a)(2)-(60). Additional information on contractor
requirements and worker protections under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/05/2018
* ENGI0009-012 05/01/2017

Rates Fringes

POWER EQUIPMENT OPERATOR:

(3)- Drill Rig Caisson

(smaller than Watson 2500 and similar) ...... $27.60 10.10

(4)-Oiler

Weld County................ $26.84 10.10

(5)-Drill Rig Caisson

(Watson 2500 similar or larger) ......... $27.92 10.10

SUC02011-009 09/15/2011
Rates Fringes

CARPENTER

Excludes Form Work.......... $20.72 5.34

Form Work Only

Larimer, Mesa.............. $18.79 3.67

Weld.......oovveeenneen. $16.54 3.90
CEMENT MASON/CONCRETE FINISHER

Larimer.....cccoeeuvenene. $16.05 3.00

Mesa.....cccccevviivininnnns $17.53 3.00

Weld.....ocooveeeeinnen. $17.48 3.00
ELECTRICIAN

Excludes Traffic

Signalization Weld $33.45 7.58

Traffic Signalization Weld....................... $25.84 6.66

FENCE ERECTOR



GUARDRAIL INSTALLER
Larimer, Weld................

HIGHWAY/PARKING LOT
STRIPING: Painter

IRONWORKER, REINFORCING
(Excludes Guardrail Installation)
Larimer, Weld...............

IRONWORKER, STRUCTURAL
(Excludes Guardrail Installation)
Larimer, Weld...............

LABORER
Asphalt Raker
Larimer...................

Asphalt Shoveler............
Asphalt Spreader............
Common or General...........
Concrete Saw (Hand Held)...
Landscape and Irrigation....
Mason Tender-
Cement/Concrete.............
Pipelayer
Larimer...................

Mesa, Weld.................
Traffic Control (Flagger)...
Traffic Control (Sets
Up/Moves Barrels, Cones,
Install Signs, Arrow

Boards and Place
Stationary Flags) (Excludes Flaggers)
Larimer, Weld..............

PAINTER (Spray Only).............

POWER EQUIPMENT OPERATOR:
Asphalt Laydown
Larimer......cccccueeeeen.
Mesa, Weld..................
Asphalt Paver...............
Asphalt Roller

$17.46

$12.89

$14.79
$14.75
$14.66

$16.69

$18.22

$18.66
$16.72
$21.21
$18.58
$16.29
$16.29
$12.26

$16.29
$17.27

$16.23
$ 9.55

$12.43

$16.99

$26.75
$23.93
$21.50

3.47

3.39

3.98
3.21
3.21

5.45

6.01

4.66
4.25
4.25
4.65
4.25
6.14
3.16

4.25

3.83

3.36
3.05

3.22

2.87

5.39
7.72
3.50



Larimer....cccoeevuveee... $ 23.57 3.50

MeSa....ccovvvvveiennnnnn. $24.25 3.50
Weld......ooovvvvueeenns $27.23 3.50
Asphalt Spreader
Larimer....ccocveeueeens $25.88 6.80
Mesa, Weld................. S 23.66 7.36
Backhoe/Trackhoe
Larimer....coccoveveunen. $21.46 4.85
MeSa....cccoeeeivinnnennnn. $19.81 6.34
Weld.......cooveveeenennen. $20.98 6.33
Bobcat/Skid Loader
Larimer....cocooveeeunen. $17.13 4.46
Mesa, Weld................. $15.37 4.28
BOOM..ccovviviiiiieiine $22.67 8.72
Broom/Sweeper
Larimer....ccoeveeeevunnen. $23.55 6.20
MESa..civvieierieeeneenns $23.38 6.58
Weld......ooovvvvieeenens $23.23 6.89
Bulldozer
Larimer, Weld.............. $22.05 6.23
MeSa....ccoevvvveiennnnn. $22.67 8.72
Crane....coceeeveveeeeenns $26.75 6.16
Drill
Larimer, Weld.............. $31.39 0.00
MESa..ciiviirerierereeans $ 35.06 0.00
Forklift....coovvvevennes $15.91 4.68
Grader/Blade
Larimer....ccoeeveueeenns $24.82 5.75
MeSa....coierereeeereeans $23.42 9.22
Weld.......cooveveeeeenenn. $24.53 6.15
Guardrail/Post Driver....... $ 16.07 4.41
Loader (Front End)
Larimer....cccoceeveveeens $20.45 3.50
MeSa...ccouieiereeeineeans $22.44 9.22
Weld.......ooeeveeeeennen. $23.92 6.67
Mechanic
Larimer....coccovueeune. $27.68 4,57
MesSa....ccooeeeevvnnnnnnn. $ 25.50 5.38
Weld......cooovveeeennnnnn. S 24.67 5.68
Oiler
Larimer....cocoovueeune. $24.16 8.35
Mesa....cccoeeeevennnnnnn. $23.93 9.22

Roller/Compactor (Dirt and

Grade Compaction)

Mesa, Weld................. $21.33 6.99
Roller/Compactor (Dirt and

Grade Compaction

Larimer.....oceeveeeunen. $23.67 8.22



Rotomill

Larimer.....ceeeeeenneen. $18.59 4.41
Weld......ooovvvvueeenns $16.22 4.41
Scraper

Larimer.....coceeeeeuneen. $21.33 3.50
MeSa....ccoeeeevvennennn. S 24.06 413
Weld.......coveveeeennnn. $30.14 1.40
Screed

Larimer....coccoveveunen. $27.20 5.52
MeSa....cccoeeeivinnnennnn. $27.24 5.04
Weld.......cooveveeenennnn. $27.95 3.50
Tractor....ccoeeveenneee. $13.13 2.95

TRAFFIC SIGNALIZATION:

Groundsman
Larimer.....ooeeevne... $11.44 2.84
MeESa..ccciiirrieerereenns $16.00 5.85
Weld...cooevvvveeeiiinnnnnn, $16.93 3.58

TRUCK DRIVER

Distributor

Larimer....ccoeeeeevnnnen. $19.28 4.89
MeSa....ccoevvvveiennnnn. $19.17 4.84
Weld......ooovvvvvieeees $20.61 5.27
Dump Truck

Larimer....c.ocoveeeunen. $18.86 3.50
MeSa...ccouierreeeireeans $15.27 4.28
Weld.......ooeeveeeeennen. $ 15.27 5.27
Lowboy Truck

Larimer....ccoceeveveeenns $18.96 5.30
Mesa, Weld.................. $18.84 5.17
MechanicC......cccceuveeenee $26.48 3.50

Multi-Purpose Specialty &
Hoisting Truck

Larimer, Mesa.............. $ 16.65 5.46
Weld.......oooevvveneeenn. $16.87 5.56
Pickup and Pilot Car........ $13.93 3.68
Semi/Trailer Truck.......... $18.39 4.13
Truck Mounted Attenuator.... $12.43 3.22
Water Truck

Larimer.....ccccevveuene.. $19.14 4.99
Mesa....ccccvvvieenieenes $15.96 5.27
Weld......ccoovvvvveeennnn. $19.28 5.04

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.

Note: Executive Order (EQ) 13706, Establishing Paid Sick Leave for Federal Contractors applies to all
contracts subject to the Davis-Bacon Act for which the contract is awarded (and any solicitation was
issued) on or after January 1, 2017. If this contract is covered by the EO, the contractor must provide



employees with 1 hour of paid sick leave for every 30 hours they work, up to 56 hours of paid sick leave
each year. Employees must be permitted to use paid sick leave for their own illness, injury or other health-
related needs, including preventive care; to assist a family member (or person who is like family to the
employee) who is ill, injured, or has other health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is like family to the employee) who is a victim
of, domestic violence, sexual assault, or stalking. Additional information on contractor requirements and
worker protections under the EO is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within the scope of the classifications listed may be
added after award only as provided in the labor standards contract clauses (29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification and wage rates that have been found to be
prevailing for the cited type(s) of construction in the area covered by the wage determination. The
classifications are listed in alphabetical order of "identifiers" that indicate whether the particular

rate is a union rate (current union negotiated rate for local), a survey rate (weighted average rate) or a
union average rate (weighted union average rate).

Union Rate ldentifiers: A four letter classification abbreviation identifier enclosed in dotted lines
beginning with characters other than "SU" or "UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example: PLUMO0198-005 07/01/2014. PLUM is an
abbreviation identifier of the union which prevailed in the survey for this classification, which in this
example would be Plumbers. 0198 indicates the local union number or district council number where
applicable, i.e., Plumbers Local 0198. The next number, 005 in the example, is an internal number used in
processing the wage determination. 07/01/2014 is the effective date of the most current negotiated rate,
which in this example is July 1, 2014. Union prevailing wage rates are updated to reflect all rate

changes in the collective bargaining agreement (CBA) governing this classification and rate.

Survey Rate Identifiers: Classifications listed under the "SU" identifier indicate that no one rate prevailed
for this classification in the survey and the published rate is derived by computing a weighted average rate
based on all the rates reported in the survey for that classification. As this weighted average rate includes
all rates reported in the survey, it may include both union and non-union rates. Example: SULA2012-007
5/13/2014. SU indicates the rates are survey rates based on a weighted average calculation of rates and
are not majority rates. LA indicates the State of Louisiana. 2012 is the year of survey on which these
classifications and rates are based. The next number, 007 in the example, is an internal number used in
producing the wage determination. 5/13/2014 indicates the survey completion date for the classifications
and rates under that identifier. Survey wage rates are not updated and remain in effect until a new survey
is conducted.

Union Average Rate |dentifiers: Classification(s) listed under the UAVG identifier indicate that no single
majority rate prevailed for those classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010 08/29/2014. UAVG indicates that the rate is a
weighted union average rate. OH indicates the state. The next number, 0010 in the example, is an internal
number used in producing the wage determination. 08/29/2014 indicates the survey completion date for
the classifications and rates under that identifier. A UAVG rate will be updated once a year, usually in
January of each year, to reflect a weighted average of the current negotiated/CBA rate of the union locals
from which the rate is based.

WAGE DETERMINATION APPEALS PROCESS



1.) Has there been an initial decision in the matter? This can be:

* an existing published wage determination

* asurvey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the
Wage and Hour Regional Office for the area in which the survey was conducted because those Regional
Offices have responsibility for the Davis-Bacon survey program. If the response from this initial

contact is not satisfactory, then the process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should
be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can
request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29
CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the interested party's position and by any
information (wage payment data, project description, area practice material, etc.) that the requestor
considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the
Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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PHONE #970—245-6378 PHONE #911 _ =|J[_crao A D12 RO
FAX # '
STORM DRAINAGE 2
ecrmc LI, B : NOT FOR CONSTRUCTION
XCEL ENERGY 250 N. 5TH STREET _— «
2538 BLICHMANN AVE. GRAND JUNCTION, CO 81501
GRAND JUNCTION, CO 81505 PHONE #970-245-6378
PHONE #970—245-2693
e VICINITY MAP
NATURAL GAS Fruitvale Lateral Association
XCEL ENERGY GRAND JUNCTION, CO 81506
2538 BLICHMANN AVE. PHONE #970—242-3488 Not to Scale
GRAND JUNCTION, CO 81505 A 5
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ABBREVIATIONS

Bid Schedule Safe Route to School
Item | CDOT City o _
No. Ref. Description Unit Quantity Unit Cost Extended Cost
BID SCHEDULE
18" Irrigation Pipe (ADS HP Storm Pipe) W/ Native Backfill. Includes
1 108.2 type A Bedding, Haunching, initial backfill, and clay cutoff walls. (City
Supplied Pipe) L.F. 309 $ $
5 108.2 18" Irrigation Pipe (ADS HP Storm Pipe) W/ Flowfill. Includes type A
' Bedding, Haunching (City Supplied Pipe) L.F. 263 $ $
3 108.2 Install 30" PVC (Nyloplast) Heavy Duty Drain Basin (City Supplied
' Drain Basin) EA. 5 $ $
4 108.5 Concrete Irrigation Structure (see deatail on sheet 4) (City Supplied
' Structure) EA. 1 $ $
5 108.5 Concrete Irrigation Structure With Headgate (see deatail on sheet
' 4)(City Supplied Structure) EA. 2
6 108.5 Connect to existing pipes EA. 2
7 201 Clearing and Grubbing L.S. 1 $
Removal of Existing Irrigation System. Shall include the Removal of all
8 202 Pipe, Concrete Ditch, and Appurtenances. Fill void with approved
material. L.F. 572 $ $
9 202 Removal of Asphalt Mat SY. 162 $ $
10 202 Removal of Trees EA. 12 $ $
11 202 Remove Metal Grates Ea. 4 $ $
12 207 Topsoil S.Y. 5 $ $
13 208 Erosion Control (Complete in Place) LS. 1 $ $
14 210 Reset Structures (Mail Box) EA. 2 $ $
15 210 Reset Structures (Sign Post) EA. 2 $ $
16 210 Reset Structures (Wood Split Rail Fence) L.F. 90 $ $
17 304 Aggregate Base Course (Class 6) (Unit Weight Used = 136lbs/cubic
foot) Ton 14 $ $
Driveway Gravel (Match Existing Gravel
18 304 y ( g ) Sy 56
19 304 Asphalt Milling Path (6" Thick) SY. 72
20 304/401 Hot Bituminous Pavement (Patching) (3-Inch Thick) (Grading SX)
(Including Class 6 Aggregate Base Course 4" Thick) Sy. 40 $ $
Monolithic Vertical Curb, Gutter & Sidewalk
21 608 S.. 209 $ $
22 608 Concrete Driveway Section (6" Thick) SY. 139 $ $
23 620 Sanitary Facility Ea. 1 $ $
24 625 Construction Surveying L.S. 1 $ $
25 626 Mobilization L.S. 1 $ $
26 626 Public Information Services LS. 1 $ $
27 629 Survey Monumentation L.S. 1 $ $
28 630 Construction Zone Traffic Control (Special) LS. 1 $ $
- - Force Account L.S. 1 $ 10,000.00 $10,000.00
Total Bid

Know what's below.

Call before you dig.

CALL UTILITY NOTIFICATION CENTER OF
COLORADO CALL 2 BUSINESS DAYS IN
ADVANCE BEFORE YOU DIG, GRADE, OR
EXCAVATE FOR THE MARKING OF
UNDERGROUND MEMBER UTILITIES.

AASHTO AMERICAN ASSOCIATION OF STATE HIGHWAY E.G. EDGE OF GRAVEL 0.C. ON CENTER
AND TRANSPORTATION OFFICIALS EL ELEVATION O.D. OUTSIDE DIAMETER
ABC AGGREGATE BASE COURSE Eg EBS/EW%T\] PAVEMENT OFF OFFSET
ADA AMERICANS WITH DISABILITIES ACT EX GDWY EXISTING GRAVEL DRIVEWAY OSHA OCCUPATIONAL SAFETY AND HEALTH ADMINISTRATION
AH AHEAD EX.or EXIST.  EXISTING PBX PULL BOX
ST AERIGAN SOCIETY FOR TESTING AND MATERIALS F FILL Pe POINT OF CURVATURE
F.F. FINISH FLOOR PNT POINT
AVE. AVENUE H FIRE HYDRANT PSCO PUBLIC SERVICE OF COLORADO
B.O.W., B/W BACK—OF—=WALK FL or F.L. FLOWLINE PT POINT OF TANGENCY
PVC POINT VERTICAL CURVE
BK BACK FT. FOOT
B GRADE BREAK PVC POLYVINYL CHLORIDE PIPE
BLDG BUILDING PV POINT VERTICAL INTERSECT
BSMT. BASEMENT HBP HOT BITUMINOUS PAVEMENT AT VN
HDPE
C CuUT I.D. mgBEDED[?‘AS,\LTEﬁ—EEOLYETHYLENE PIPE PVT POINT VERTICAL TANGENCY
C.D.O.T. COLORADO DEPARTMENT OF TRANSPORTATION INV INVERT R RADIUS
C.G. CURB AND GUTTER ) R.O.W. RIGHT—OF —-WAY
CcL CENTERLINE IR or IRR. IRRIGATION RCP REINFORCED CONCRETE PIPE
CMP CORRUGATED METAL PIPE IRMH IRRIGATION MANHOLE RT, R RIGHT
IRWV IRRIGATION WATER VALVE S SOUTH
C.0. CLEANOUT L.F. LINEAL FEET S.Y. SQUARE YARD
CON CONCRETE F LINEAL FEET SD SIGHT DISTANCE
CONC. CONCRETE LS. LUMP SUM N SERVICE
CONST. CONSTRUCTION LT, L LEFT ’
’ S.S. LAT.
CP CONCRETE PIPE MAINT. MAINTENANCE 215 SANITARY SEWER  LATERAL
C.Y. CUBIC YARD MAX. MAXIMUM STR. STRUCTURE
cu. YD. CUBIC YARD MCLCS MESA COUNTY LOCAL COORDINATE SYSTEM SW SIDEWALK
DEG. DEGREE MCSM MESA COUNTY SURVEY MONUMENT TEMP TEMPORARY
DIA DIAMETER MIN MINIMUM TYP TYPICAL
DWY DRIVEWAY N NORTH U.S. UNITED STATES
E EAST NAVD—-88 NORTH AMERICA VERTICAL DATUM 1988 USPS UNITED STATES POSTAL SERVICE
EA. EACH NO. NUMBER UTIL UTILITY
EC EDGE OF CONCRETE NRCP NONREINFORCED CONCRETE PIPE VC VERTICAL CURVE
NTS NOT TO SCALE W WEST
WM WATER METER
1. ALL CONSTRUCTION SHALL BE IN ACCORDANCE WITH THE CITY OF GRAND JUNCTION STANDARDS, EXHIBITS, AND
SPECIFICATIONS UNLESS OTHERWISE NOTED.
2. SUBGRADE SHALL BE INSPECTED BY THE CIVIL OR GEOTECHNICAL ENGINEER 1) PRIOR TO PLACEMENT OF BASE COURSE AND 2) LEGEN D
PRIOR TO PLACEMENT OF ASPHALT. CONTRACTOR SHALL PROOF ROLL AS NECESSARY IF REQUESTED TO VISUALLY INSPECT
COMPACTION.
3. THE CONTRACTOR SHALL HAVE ONE COPY OF THE PLANS AND A COPY OF THE CITY OF GRAND JUNCTION'S STANDARD EXHIBITS @ BUREAU OF LAND MANAGEMENT MARKER
AND SPECIFICATIONS ON SITE AT ALL TIMES. .,
' FOUND 5/8 REBAR & CAP LS—24943
4. gﬁﬁgngﬁ'ﬂong\'ll'f-l\)KéNgovh:g_kc_ﬁgNPiﬁ\élDﬁRTI?%A[H_FEgTVIVI\II\IGE‘R.T ngu_ RE—-STAKING WILL BE AT THE CONTRACTOR'S EXPENSE. THE @ FOUND REBAR & CAP LS—9960
5.  TESTING WILL BE PER THE CITY OF GRAND JUNCTION SPECIFICATION. PAGE RB—3. THE CONTRACTOR IS RESPONSIBLE FOR MCSM MESA COUNTY SURVEY MARKER
SCHEDULING ALL TESTING. ALL RE—TESTING WILL BE AT THE CONTRACTOR’S EXPENSE. ROW RIGHT—OF —WAY
6. REFER TO GEOTECHNICAL AND GEOLOGIC HAZARDS INVESTIGATION, GRAND JUNCTION, CO., "PREPARED BY HUDDLESTON—BERRY WM& EXISTING WATER METER
ENGINEERING & TESTING, LLC, PROJECT NO. 01174—0091, DATED MAY 22, 2018, FOR SUBSURFACE CONDITIONS, SUBGRADE
PREPARATION AND ADDITIONAL PAVEMENT SECTION RECOMMENDATIONS. LP 3¢ EXISTING LIGHT POLE
7. THE LOCATION OF THE UNDERGROUND UTILITIES SHOWN ON THESE PLANS ARE APPROXIMATE ONLY. SIGNIFICANT EFFORT HAS BEEN WV a EXISTING WATER VALVE
MADE TO IDENTIFY THE EXISTING UTILITIES; HOWEVER, UTILITIES MAY EXIST WHICH ARE NOT SHOWN ON THE DRAWINGS. DW EXISTING DRIVEWAY
ADDITIONALLY, THE DEPTH OF EXISTING UTILITIES IS NOT KNOWN. THE CONTRACTOR SHALL BE RESPONSIBLE FOR LOCATING ALL
UTILITIES, PUBLIC AND PRIVATE, IN THE FIELD BEFORE PERFORMING ANY WORK ON OR AROUND THEM. d up EXISTING UTILITY POLE
8. THE CONTRACTOR SHALL COORDINATE WITH ALL AFFECTED UTILITIES REGARDING RELOCATIONS AND ADJUSTMENTS DURING EBOX EXISTING ELECTRIC BOX
CONSTRUCTION TO ACCOMPLISH THE WORK IN A TIMELY MANNER WITH MINIMUM DISRUPTION IN SERVICE.
9. UNLESS OTHERWISE SPECIFIED, ALL FILL SHALL BE COMPACTED TO AT LEAST 95% OF ASTM—D698 WITHIN 2% OF OPTIMUM MOISTURE CPED A EXISTING COMMUNICATIONS  PEDESTAL
" CONTENT. ' ’ N ’ OVH EXISTING OVERHEAD UTILITY LINES
10. THE CONTRACTOR SHALL PROVIDE EROSION AND DUST CONTROL ACCORDING TO CITY OF GRAND JUNCTION REQUIREMENTS. X EXISTING FENCE LINE
11. ELEVATIONS PROVIDED WHERE PROPOSED IMPROVEMENTS TIE TO EXISTING IMPROVEMENTS ARE APPROXIMATE ONLY. CONTRACTOR EXISTING GAS LINE
SHALL VERIFY THAT GRADES WILL MATCH EXISTING IMPROVEMENTS. . T — EXISTING TELEPHONE
s EXISTING EDGE OF PAVEMENT
12. ALL PAVEMENT REMOVAL ISHALL BE DONE BY WHEEL CUT OR JACKHAMMER. PAVEMENT PATCHING SHALL BE IN ACCORDANCE WITH
CITY OF GRAND JUNCTION STANDARDS AND SPECIFICATIONS. —Sss ss — EXISTING SANITARY SEWER LINE
13. DUST CONTROL MEASURES MUST BE TAKEN DURING CONSTRUCTION IN ACCORDANCE WITH MUNICIPAL CODE 16—126, AND —w w — EXISTING WATER LINE
CONSTRUCTION PARKING AREAS MAINTAINED AS REQUIRED AT ZD 6.6.A.9.b. @ EXISTING SANITARY SEWER MANHOLE

14.

THE CONTRACTOR IS RESPONSIBLE FOR OBTAINING ANY NECESSARY UNDERGROUND UTILITY OR "WORK WITHIN THE RIGHT—OF—WAY”
PERMITS FROM THE CITY OF GRAND JUNCTION.

BID SET

NOT FOR CONSTRUCTION

Rolland C

405 Ridges Blvd. Suite A
Grand Junction, CO 81507
Voice: (970) 243-8300
Fax: (970) 241-1273

onsulting Engineers, LLC

WWWw.rcegj.com

ORCHARD AVENUE

SAFE ROUTE TO SCHOOL
STANDARD ABBREVIATIONS

& APPROXIMATE QUANTITIES
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Know what's below.
Call before you dig.

CALL UTILITY NOTIFICATION CENTER OF
COLORADO CALL 2 BUSINESS DAYS IN
ADVANCE BEFORE YOU DIG, GRADE, OR
EXCAVATE FOR THE MARKING OF
UNDERGROUND MEMBER UTILITIES.
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CONSTRUCTION NOTES
202—REMOVAL OF ASPHALT MAT. CUT AND REMOVE ASPHALT AS SHOWN
(INDICATED BY DOT HATCH PATTERN).
@ 202—REMOVAL OF EXISTING IRRIGATION SYSTEM. INCLUDES 5
IRRIGATION STRUCTURES AND OTHER APPURTENANCES.
@ REMOVE MAILBOX AND RESET AFTER SIDEWALK CONSTRUCTION, CONTRACTOR SHALL
PROVIDE TEMPORARY BOX DURING CONSTRUCTION.
(4) REMOVE TREES
@ REMOVE METAL GRATES AND SALVAGE FOR PROPERTY OWNER.
0’ 20’ 40° 60°
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HORIZONTAL SCALE: 1" = 20’
VERTICAL SCALE: 1”7 =5
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TOP OF BOX INVERT IN | INVERT OUT
STA. 16+56.13 4656.04 4653.40 4653.40
STA. 19+72.09 4657.04 4654.40 4654.40

CONCRETE IRRIGATION STRUCTURE WITH HEADGATE (2 EACH)
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12" SUMP TYP.

6" MIN \TYPE A BEDDING MATERIAL
AS PER TYPICAL

TRENCH DETAIL,
GU-03.

30" NYLOPLAST HEAVY DUTY DRAIN BASIN
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TYPE A BEDDING MATERIAL
AS PER TYPICAL TRENCH

FRONT VIEW DETAIL, GU—03. SIDE VIEW

CONCRETE IRRIGATION STRUCTURE
N.T.S.

NEW CURB, GUTTER
AND SIDEWALK

CUT ASPHALT TO NEAT LINE FOR
SIDEWALK CONSTRUCTION.

_——

CONCRETE (CLASS B)

—_—

4" PORTLAND CEMENT ——

— —

EXISTING ASPHALT/ ] St

e
GRADE ST

FILL WITH AGGREGATE BASE COURSE (CLASS 6)
TO TOP OF FRONT FACE OF WALK IF EXISTING
ASPHALT IS BELOW PAVEMENT LEVEL.

FILL AT 2% SLOPE TO FACE OF WALK IF EXISTING

IS BELOW TOP OF WALK.

*THE COST OF CLASS 6 ABC UNDER THE CURB, GUTTER
AND SIDEWALK SHALL BE INCLUDED IN THE UNIT PRICE
BID FOR THE CURB, GUTTER AND SIDEWALK.

TYPICAL FINISHED ROADSIDE SECTION
N.T.S.

|_
=z
L
"
o ALLOW DEPTH FOR
3 PROPOSED SURFACE
S
o
ZI—
S o
ST FLOWFILL
£% %
=<
O
O ——HAUNCHING
s MATERIAL, TYPE A
:) o
= X GRANULAR STABILIZATION MATERIAL,
zZ 5 TYPE B REQUIRED IN UNSTABLE TRENCH
= BOTTOM ONLY. THICKNESS TO BE
0D. OF PIPE + APPROVED BY THE ENGINEER IN ACCORDANCE
— - WITH CITY STANDARD SPECIFICATION 103.8
127 MIN. TO 18”7 MAX.
WRAP STABILIZATION MATERIAL WITH CONSTRUCTION
FABRICWHEN REQUIRED OR DIRECTED BY THE
ENGINEER
MAXIMUM PERCENT BY WEIGHT PASSING SQUARE MESH SIEVES
SIEVE | PIPE BEDDING & HAUNCHING| GRANULAR STABILIZATION | IMPORTED MATERIAL (TO BE
SIZE MATERIAL MATERIAL (SCREENED OR | USED WHERE SPECIFIED OR
(TYPE A) CRUSHED ROCK TYPE B) | DIRECTED BY THE ENGINEER
12 INCH - - 100
2 INCH —— 100 -
1 INCH 100 - -
NO 4 20 MAX 15 MAX -
NO 200 - —— 20% MAX — *x
*  COMPACT PER ASSHTO T—180 WHEN SPECIFIED, DIRECTED OR APPROVED BY THE
ENGINEER.
** ALL BACKFILL MATERIAL SHALL BE UNIFORMLY ADJUSTED TO WITHIN 2% OF THE

OPTIMAL MOISTURE CONTENT PRIOR TO PLACEMENT AND COMPACTION.
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6” ASPHALT MILLINGS

ASPHALT MILLING WALK (SPECIAL)

4” AGGREGATE BASE COURSE (CLASS 6)

N.T.S.

BID SET
NOT FOR CONSTRUCTION
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Rolland Consulting Engineers, LLC

405 Ridges Blvd. Suite A
Grand Junction, CO 81507
Voice: (970) 243-8300
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CONSTRUCTION NOTES

@ 608.06 CONCRETE DRIVEWAY SECTION (6" THICK) (RESIDENTIAL)

@ 608.06 MONOLITHIC VERTICAL CURB GUTTER AND SIDEWALK (7’ WIDE)

@ 304 — AGGREGATE BASE COURSE (CLASS 6) (6" THICK)

401.08 — HOT BITUMINOUS PAVEMENT GRADING (3" THICK) (GRADING SX,
BINDER GRADE PG 64—22) TO INCLUDE 4" AGGREGATE BASE COURSE

@ 210 — RESET MAILBOX (POST IN KIND) AS NECESSARY.

210 — RESET SIGN

@ PROTECT CHAIN LINK FENCE

304 — AGGREGATE BASE COURSE AT BACK OF WALK (EDGE TREATMENT).
COMPACTED TO 90% AASHTO T—180. PAID PER TON.

BID SET
NOT FOR CONSTRUCTION

ACCEPTED FOR CONSTRUCTION

CITY DEVELOPMENT ENGINEER

DATE

CITY UTILITY ENGINEER

ACCEPTED AS CONSTRUCTED

CITY DEVELOPMENT ENGINEER

DATE

CITY UTILITY ENGINEER

(CLASS 6). (11) PROTECT OR REFERENCE AND RESET PROPERTY PIN. 0 20’ 40 60’ DATE DATE
(5) 47 THICK COMPACTED ASPHALT MILLING WALKWAY. (12) FILL FROM BACK OF WALK TO LAWN AREA WITH TOPSOIL AND SOD GRASS 55;:—
AREAS. INCIDENTAL TO OTHER ITEMS OF WORK HORIZONTAL SCALE: 1" = 20 CITY WATER CITY WATER
@ RESET FENCE (HEIGHT AND MATERIAL AS SHOWN ON PLAN). : : VERTICAL SCALE: 1" = 5
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